COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/01/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20120301 CONTRACT ID : C18082 COUNTIES : ADAMS, REGION 6
LETTING DATE : 03/01/12 REGION : 6
LETTING TIME : 10:00 AM CONTRACT TIME : 290 WORK DAYS
TERRAIN : URBAN PROJECT(S) : FBR095A-011
CONTRACT DESCRIPTION :
Sheridan Bridge over RR: FBR 095A-011
Replacement of bridge over UPRR, BNSF, and RTD tracks. Work
to include retaining walls, approach resurfacing, sidewalks,
lighting, drainage/water quality, signing/striping,
guardrails, and signal replacement.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 5,933,244.50 105.1402%  100.0000%
1 801A ZAK DIRT INCORPORATED $ 5,643,174.78 100.0000% 95.1111%
2 169A LAWRENCE CONSTRUCTION COMPANY $ 5,665,000.00 100.3868% 95.4790%
3 696A JALISCO INTERNATIONAL, INC. $ 5,759,234.82 102.0566% 97 .0672%
4 1086A STRUCTURES, INC. $ 5,791,650.28 102.6311% 97.6135%
5 011A AMES CONSTRUCTION INCORPORATED $ 5,812,099.00 102.9934% 97 .9582%
6 884A HAMON CONTRACTORS, INC. $ 5,905,000.00 104.6397% 99.5240%
7 865A CONCRETE EXPRESS, INC. $ 5,989,891.51 106.1440%  100.9547%
8 099H FLATIRON CONSTRUCTORS, [INC. AND SUBSIDIARIES $ 6,265,144 .57 111.0216%  105.5939%
9 164A EDWARD KRAEMER AND SONS INCORPORATED $ 6,401,835.69 113.4439%  107.8977%
10 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 6,440,287.00 114.1252%  108.5458%
11 870A SEMA CONSTRUCTION, INC. $ 6,509,666.85 115.3547%  109.7151%
IC 0) -EST- | 1) 801A IC 2 ) 169A
|ENGINEER®"S ESTIMATE |ZAK DIRT, INC. | LAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— PRy
SECTION 0001 ROADWAY (ARVADA) | | |
| | |
202-00001 Rem Structure 2.000 EACH] 1000.0000 2000.00] 700.0000 1400.00] 227.2200 454 _44
202-00010 Rem Tree 7.000 EACH] 200.0000 1400.00] 375.0000 2625.00] 220.5700 1543.99
202-00019 Rem Inlet 7.000 EACH] 500.0000 3500.00] 650.0000 4550.00] 376.1000 2632.70
202-00035 Rem Pipe 344.000 LF | 18.0000 6192.00] 18.0000 6192.00] 7.5700 2604 .08
202-00037 Rem of End Section 3.000 EACH] 260.0000 780.00] 150.0000 450.00] 227.2200 681.66
202-00090 Rem Delineator 30.000 EACH] 6.0000 180.00] 9.1500 274 .50] 47 .7900 1433.70
202-00195 Rem of Median Cover 1338.000 SY | 9.0000 12042 .00] 4.2000 5619.60] 4.2600 5699.88
202-00200 Rem Sidewalk 25.000 sy | 12.0000 300.00] 10.7000 267 .50] 4.3200 108.00
202-00203 Rem Curb and Gutter 7838.000 LF | 4.0000 31352.00] 2.9500 23122 .10] 3.3600 26335.68
202-00206 Rem Conc Curb Ramp 20.000 sy | 15.0000 300.00] 13.2500 265.00] 45000 90.00
202-00220 Rem Asphalt Mat 4864.000 SY | 4.0000 19456.00] 3.0000 14592 .00] 1.9300 9387.52
202-00240 Rem Asphalt Mat (Planing) 6267.000 SY | 1.6000 10027 .20] 1.6500 10340.55] 2.8600 17923.62
202-00250 Rem Pavement Marking 1000.000 SF | 2.0000 2000.00] 2.8500 2850.00] 3.0300 3030.00
202-00400 Rem Bridge 1.000 EACH|] 100000.0000 100000.00] 140000.0000 140000.00] 47340.0400 47340.04
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
202-00810 Rem Ground Sign 6.000 EACH| 100.0000 600.00] 80.0000 480.00] 1562400 937.44
202-00828 Rem Traf Sig Equipment 1.000 L S|  3500.0000 3500.00]  4900.0000 4900.00]  5286.9900 5286.99
202-01170 Rem Gdrail Ty 7 273.000 LF | 10.0000 2730.00] 9.6000 2620.80] 15.0000 409500
202-01300 Rem End Anchorage 4.000 EACH| 200.0000 800.00] 220.0000 880.00]| 217.8100 871.24
202-04002 Clean Culvert 2.000 EACH] 1000.0000 2000.00] 975.0000 1950.00]  2091.0300 4182.06
203-00010 Uncl Excav (CIP) 2513.000 CY | 12.0000  30156.00] 16.7000  41967.10] 21.9900  55260.87
203-01500 Blading 300.000 HOUR| 105.0000  31500.00] 115.0000  34500.00] 119.8300  35949.00
203-01597 Potholing 40.000 HOUR] 180.0000 7200.00] 185.0000 7400.00] 270.3800  10815.20
203-01622 Sweeping (With Pickup Broo 500.000 HOUR| 150.0000  75000.00] 115.0000  57500.00] 154.8400  77420.00
206-00000 Str Excav 7700.000 CY | 8.0000  61600.00] 12.5000  96250.00] 15.5300 119581.00
206-00100 Str BkFl (CL 1) 4968.000 CY | 20.0000  99360.00] 17.5000  86940.00] 20.9000 103831.20
206-00200 Str Bkfl (CL 2) 169.000 CY | 20.0000 3380.00] 6.0000 1014.00] 7.5000 1267.50
206-00360 Mechanical Reinforcement o 2990.000 CY | 20.0000  59800.00] 29.5000  88205.00] 41.9100 125310.90
206-01781 Shoring (A 1) 1.000 L S | 10000.0000  10000.00] 65000000 6500.00| 7297.4100 7297.41
206-01782 Shoring (A 2) 1.000 L S |  5000.0000 5000.00] 15000.0000  15000.00] 15811.3000  15811.30
206-01783 Shoring (A 3) 1.000 L S | 25000.0000  25000.00] 15000.0000  15000.00]  8049.8100 8049.81
206-01784 Shoring (A 4) 1.000 L S | 25000.0000  25000.00] 11000.0000  11000.00]  8049.8100 8049.81
206-01785 Shoring (A 5) 1.000 L S | 25000.0000  25000.00] 12000.0000  12000.00]  8049.8100 8049.81
206-01786 Shoring (A 6) 1.000 L S | 30000.0000  30000.00] 20000.0000  20000.00]  3620.4000 3620.40
206-01787 Shoring (A 7) 1.000 L S | 30000.0000  30000.00] 20000.0000  20000.00]  3620.4000 3620.40
207-00205 Topsoi | 700.000 CY | 25.0000  17500.00] 19.0000  13300.00] 25.6000  17920.00
208-00002 Erosion Log (12 In) 6900.000 LF | 4.0000  27600.00] 3.8500  26565.00] 3.3100  22839.00
208-00011 Erosion Bales (Weed Free) 72.000 EACH| 12.0000 864.00] 15.2500 1098.00]| 15.4400 1111.68
208-00020 Silt Fence 11620.000 LF | 1.0000  11620.00] 0.9200  10690.40] 1.0900  12665.80
208-00034 Gravel Bag 180.000 LF | 6.0000 1080.00]| 6.0500 1089.00]| 3.9700 714.60
208-00045 Conc Washout Str 6.000 EACH| 600.0000 3600.00] 550.0000 3300.00] 668.1200 4008.72
208-00051 Storm Drain Inlet Protecti 400.000 LF | 6.0000 2400.00] 6.0500 2420.00] 4.9600 1984.00
208-00070 Vehicle Tracking Pad 4.000 EACH| 1400.0000 5600.00]  2100.0000 8400.00] 1333.7600 5335.04
208-00103 Removal and Disposal of Se 500.000 HOUR| 35.0000  17500.00] 35.0000  17500.00] 33.0900  16545.00
208-00105 Removal and Disposal of Se 300.000 HOUR| 70.0000  21000.00] 75.0000  22500.00] 71.6800  21504.00
208-00206 Erosion Control Supervisor 390.000 DAY | 90.0000  35100.00] 75.0000  29250.00] 77.2000  30108.00
210-00810 Res Ground Sign 1.000 EACH] 700.0000 700.00] 425.0000 425.00] 198.5100 198.51
210-00815 Res Sign Panel 4.000 EACH| 450.0000 1800.00]| 31.0000 124.00] 113.0400 452.16
210-00870 Res Coordination Unit 1.000 EACH]| 400.0000 400.00] 375.0000 375.00] 409.1500 409.15
210-01000 Res Fence 1000.000 LF | 7.5000 7500.00]| 5.6000 5600.00] 5.6900 569000
210-01180 Reset Guardrail (Special) 1276.000 LF | 10.0000  12760.00] 10.7500  13717.00] 5.7700 7362.52
210-04016 Modify Manhole (Spec) 1.000 EACH|  3000.0000 3000.00] 650.0000 650.00]  5734.7500 5734.75
212-00006 Seeding (Native) 1.000 ACRE] 700.0000 700.00] 950.0000 950.00] 634.1300 634.13
212-00100 Tree Retention and Protect 1.000 L S |  3000.0000 3000.00] 1525.0000 1525.00 1029.4100 1029.41
213-00100 Soil Binder 1.000 ACRE] 700.0000 700.00] 760.0000 760.00] 827.1300 827.13
214-00222 Furn Decid Tree (2 In C) 7.000 EACH| 200.0000 1400.00] 245.0000 1715.00] 434.0500 3038.35
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216-00041 Soil Reten Blanket (S/C) 4200.000 SY | 2.0000 8400.00 1.4500 6090.00 2.4800  10416.00

250-00010 Envir Health/Safety Mngmt 1.000 L S|  2500.0000 2500.00]  2500.0000 2500.00]  3859.9200 3859.92

250-00050 Monitoring Technician 200.000 HOUR| 70.0000  14000.00] 62.5000  12500.00] 57.3500  11470.00

250-00110 Health and Safety Officer 100.000 HOUR]| 100.0000  10000.00] 75.5000 7550.00]| 79.4000 7940.00

304-06007 ABC (CL 6) 2838.000 CY | 26.0000  73788.00] 24.5000  69531.00] 28.5400  80996.52

403-00720 HMA (Patching) (Asph) 411.000 TON | 160.0000  65760.00] 86.0000  35346.00] 86.5200  35559.72

403-09221 SMA (Fibers)(Asph) 247.000 TON | 120.0000  29640.00] 96.0000  23712.00] 103.1200  25470.64

403-33841 HMA (Gr S) (100) (PG 64-22 2012.000 TON | 55.0000 110660.00] 57.0000 114684.00] 55.6900  112048.28

403-34871 HMA (Gr SX) (100) (PG 76-2 1989.000 TON | 70.0000  139230.00] 70.0000  139230.00] 72.6800  144560.52

411-10255 Emul Asph (SS) 1200.000 GAL | 4.0000 4800.00] 5.0000 6000.00]| 2.2100 2652.00

412-01100 Conc Pvmt (11 In) 566.000 SY | 45.0000  25470.00] 51.0000  28866.00] 54.0400  30586.64

420-00000 Geomembrane 1683.000 SY | 6.0000  10098.00] 7.0000  11781.00] 11.0300  18563.49

420-00132 Geotextile (Separator) (CL 6600.000 SY | 2.0000  13200.00] 1.4000 9240.00] 0.9200 6072.00

502-11489 Steel Pile (HP 14x89) 280.000 LF | 80.0000  22400.00] 115.0000  32200.00] 83.1000  23268.00

503-00024 Drilled Caisson (24 In) 2032.000 LF | 80.0000  162560.00] 125.0000  254000.00] 149.5900  303966.88

503-00036 Drilled Caisson (36 In) 76.000 LF | 200.0000  15200.00] 205.0000  15580.00] 172.9700  13145.72

503-00054 Drilled Caisson (54 In) 478.000 LF | 250.0000  119500.00] 240.0000  114720.00] 290.8400  139021.52

504-04420 Precast Panel Facing 11908.000 SF | 18.0000  214344.00] 23.0000 273884.00] 32.5100 387129.08

507-00100 Conc S and D Pave (Reinf) 37.000 CY | 300.0000  11100.00] 380.0000  14060.00] 374.9600  13873.52

509-00000 Str Steel 304.000 LB | 7.5000 2280.00 1.0000 304.00 2.5000 760.00

513-00600 Bridge Drain 4.000 EACH|  5000.0000  20000.00]  2500.0000  10000.00]  4585.8100  18343.24

514-01010 Pedestrian Railing (Alum) 100.000 LF | 150.0000  15000.00] 510.0000  51000.00] 581.1500  58115.00

515-00120 Waterproofing (Membrane) 1250.000 SY | 15.0000  18750.00] 13.7500  17187.50] 16.4200  20525.00

518-01004 Br Expan Device (0-4 In) 170.000 LF | 180.0000  30600.00] 185.0000  31450.00] 288.9000  49113.00

601-03000 Conc CL D 344.100 CY | 345.0000 118714.50] 415.0000 142801.50] 464.7600  159923.92

601-03040 Conc CL D (Bridge) 1045.000 CY | 420.0000  438900.00]| 365.0000 381425.00] 356.4700 372511.15

602-00000 Reinf Steel 102008.000 LB | 0.8000  81606.40] 0.7400  75485.92] 0.7300  74465.84

602-00020 Reinf Steel (Epoxy) 179866.000 LB | 0.9000  161879.40] 0.9600 172671.36] 0.8100  145691.46

603-01185 18 In RCP (CIP) 397.000 LF | 45.0000  17865.00] 69.0000  27393.00] 50.4900  20044.53

603-01245 24 In RCP (CIP) 1496.000 LF | 55.0000  82280.00] 64.0000  95744.00] 64.0100  95758.96

603-10120 12 In CSP 20.000 LF | 50.0000 1000.00] 36.0000 720.00] 15.6000 312.00

603-10180 18 In CSP 10.000 LF | 65.0000 650.00] 52.0000 520.00] 50.2200 502.20

603-50015 15 In Plastic Pipe 176.000 LF | 40.0000 7040.00 55.0000 9680.00 453700 7985.12

604-19110 Inlet Ty R L5 (10 Ft) 5.000 EACH|  4300.0000  21500.00] 7800.0000  39000.00] 6068.1100  30340.55

604-19205 Inlet Ty R L10 (5 Ft) 1.000 EACH|  4800.0000 4800.00]  5700.0000 5700.00] 6076.6600 6076.66

604-19210 Inlet Ty R L10 (10 Ft) 7.000 EACH| 6300.0000  44100.00]  8200.0000  57400.00] 7179.4900  50256.43

604-30000 MH Slab Base (Spec) 2.000 EACH|  4600.0000 9200.00] 33000.0000  66000.00] 32749.7600  65499.52

604-30005 MH Slab Base (5 Ft) 1.000 EACH|  2700.0000 2700.00]  4500.0000 4500.00]  3463.2700 3463.27

604-30010 MH Slab Base (10 Ft) 7.000 EACH|  3000.0000  21000.00]  4000.0000  28000.00]  3920.0700  27440.49

606-00301 Gdrail Ty 3 (6-3) 200.000 LF | 18.0000 3600.00] 19.3000 3860.00] 19.1700 3834.00

606-01340 End Anchor Ty 3D 2.000 EACH| 700.0000 1400.00] 700.0000 1400.00] 595.5300 1191.06



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/01/12
PAGE : 001 -4
TABULATION OF BIDS
LETTING NO. : 20120301 CONTRACT ID : C18082 COUNTIES : ADAMS, REGION 6
LETTING DATE : 03/01/12 REGION -6
LETTING TIME : 10:00 AM
IC 0) -EST- I 1) 801A 1C 2) 169A
IENGINEER"S ESTIMATE |ZAK DIRT, INC. |LAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
606-01370 Transition Ty 3G 2.000 EACH| 1000.0000 2000.00] 1450.0000 2900.00] 1169.0100 2338.02
606-01380 Transition Ty 3H 2.000 EACH]| 650.0000 1300.00]| 650.0000 1300.00]| 556.9300 1113.86
606-02003 End Anchor (Nonflared) 2.000 EACH]| 1800.0000 3600.00] 1850.0000 3700.00] 1808.6500 3617.30
606-10700 Brdg Rail Ty 7 505.000 LF | 70.0000  35350.00] 67.0000  33835.00]| 59.1500  29870.75
607-52905 End Post (CL) 4.000 EACH| 17.0000 68.00] 86.0000 344.00] 187.4800 749.92
607-53142 Fence CL (42 In) 490.000 LF | 35.0000  17150.00] 15.5000 7595.00| 22.5800  11064.20
607-53191 Fence CL (Spec) (92 In) 1203.000 LF | 90.0000  108270.00] 36.7500  44210.25] 30.2300  36366.69
608-00006 Conc Sidewalk (6 In) 2184.000 SY | 32.0000  69888.00] 27.5000  60060.00] 34.5700  75500.88
608-00010 Conc Curb Ramp 22.000 SY | 100.0000 2200.00] 125.0000 2750.00] 110.2800 2426.16
609-21010 C and G Ty 2 I-B 3809.000 LF | 11.0000  41899.00] 9.3500  35614.15] 11.9500  45517.55
609-21020 C and G Ty 2 11-B 3309.000 LF | 13.0000  43017.00] 11.0000  36399.00] 12.7800  42289.02
609-21023 C and G Ty 2 11-B (Spec) 553.000 LF | 16.0000 8848.00] 17.1500 9483.95] 17.4700 9660.91
610-00020 Median Cover (Pattern Conc  12148.000 SF | 5.0000  60740.00] 6.0000  72888.00] 9.1500 111154.20
612-00001 Delin (Ty 1) 6.000 EACH| 18.0000 108.00] 25.2500 151.50] 93.7400 562.44
612-00002 Delin (Ty I1) 25.000 EACH| 20.0000 500.00] 25.2500 631.25] 54.2600 1356.50
612-00003 Delin (Ty 111) 2.000 EACH| 22.0000 44_00] 25.2500 50.50]| 281.2200 562.44
613-00100 1 In Elec Cond 368.000 LF | 9.0000 3312.00] 4.5000 1656.00]| 4.8500 1784.80
613-00206 2 In Elec Cond (Bored) 985.000 LF | 11.0000  10835.00] 13.5000  13297.50] 14.7100  14489.35
613-00300 3 In Elec Cond 1389.000 LF | 10.0000  13890.00] 9.3000  12917.70] 10.1000  14028.90
613-00306 3 In Elec Cond (Bored) 730.000 LF | 15.0000  10950.00] 12.5000 9125.00] 13.5400 988420
613-01100 1 In Elec Cond (P) 370.000 LF | 8.0000 2960.00] 7.7500 2867.50] 8.5200 3152.40
613-01200 2 In Elec Cond (P) 3600.000 LF | 8.0000  28800.00] 5.8500  21060.00] 6.3500  22860.00
613-01300 3 In Elec Cond (P) 1040.000 LF | 11.0000  11440.00] 8.8500 9204.00] 9.6600  10046.40
613-07000 Pull Box (Spec) 4.000 EACH] 250.0000 1000.00] 350.0000 1400.00] 379.3800 1517.52
613-07023 Pull Box (24''x36"'x24") 4.000 EACH]| 900.0000 3600.00] 800.0000 3200.00] 880.0600 3520.24
613-07034 Pull Box (24"'x36"x18") 4.000 EACH| 700.0000 2800.00] 770.0000 3080.00] 837.0500 3348.20
613-07040 Pull Box (30"'x48"'x24") 1.000 EACH] 1000.0000 1000.00]| 1000.0000 1000.00]| 1087 .4000 1087.40
613-10000 Wiring 2.000 L S | 20000.0000  40000.00] 31000.0000  62000.00] 33765.5200  67531.04
613-13000 Luminaire (LED) 17.000 EACH| 1600.0000  27200.00] 1300.0000  22100.00] 1378.5400  23435.18
613-34400 Light Std Metal (40 Ft) 15.000 EACH|  2750.0000  41250.00] 1800.0000  27000.00]| 1944.3000  29164.50
613-34500 Light Std Metal (50 Ft) 2.000 EACH]  3500.0000 7000.00]  2300.0000 4600.00]  2507.8500 5015.70
613-40000 Conc Foundation Pad 1.000 EACH] 600.0000 600.00] 625.0000 625.00] 674.9400 674.94
613-40010 Light Std Foundation 17.000 EACH| 800.0000  13600.00] 680.0000  11560.00] 740.0000  12580.00
613-50100 Lighting Ctrl Center 1.000 EACH| 6000.0000 6000.00] 11000.0000  11000.00] 11229.0700  11229.07
613-70150 Lumin HPS (150 W) 4.000 EACH| 600.0000 2400.00] 1550.0000 6200.00| 1685.1300 6740.52
613-70250 Lumin HPS (250 W) 3.000 EACH| 450.0000 1350.00] 300.0000 900.00] 324.2300 972.69
614-00011 Sign Panel (CL 1) 74.000 SF | 17.0000 1258.00]| 21.0000 1554.00]| 18.3300 1356.42
614-00012 Sign Panel (CL I1) 42.000 SF | 21.0000 882.00]| 28.0000 1176.00]| 32.3000 1356.60
614-00216 Steel Sign Post (2x2 In T) 12.000 LF | 12.0000 144.00] 10.5000 126.00] 72.6000 871.20
614-01583 Stl Sign Supp (2-1/2 In Rd 9.000 EACH]| 300.0000 2700.00] 550.0000 4950.00] 427.6600 3848.94
614-03003 Conc Footing (Ty 3) 2.000 EACH] 1500.0000 3000.00] 1450.0000 2900.00] 1632.2000 3264.40
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614-70150 Ped Sig Face (16) (Countdo 8.000 EACH| 600.0000 4800.00] 600.0000 4800.00] 657 .2900 5258.32

614-70336 Traf Sig Face (12-12-12) 10.000 EACH| 700.0000 7000.00]| 550.0000 5500.00] 5955300 595530

614-70560 Traf Sig Face (12-12-12-12 8.000 EACH]| 1200.0000 9600.00] 980.0000 7840.00] 1069.7500 855800

614-72875 Loop Detect Wire 2184.000 LF | 4.0000 8736.00] 2.8500 6224 .40 3.1000 6770.40

614-72889 Detect (Micro) (Non-Invasi 4.000 EACH]| 1100.0000 4400.00] 565.0000 2260.00] 616.4900 2465.96

614-81155 Sig-Light Pole Steel (1-55 3.000 EACH|  13000.0000  39000.00] 13500.0000  40500.00] 14266.2800  42798.84

614-82010 Sig Pole Steel (1) 1.000 EACH|  10000.0000  10000.00] 15000.0000  15000.00] 16348.4400  16348.44

614-86246 Ctrler (Ty 170E-HC11) 1.000 EACH|  23500.0000  23500.00] 16500.0000  16500.00] 17977.3200  17977.32

618-01994 Prestress Conc Box (Depth 14613.000 SF | 52.0000  759876.00]| 55.0000 803715.00] 46.1800 674828.34

620-00002 Field Office (CL 2) 1
620-00012 Field Lab (CL 2) 1
620-00020 Sanitary Facility 1.
625-00000 Const Surveying 1.000 L S
1
1

| . . . . . .
626-00000 Mobilization 000 L S | 492432.0000 492432.00] 329000.0000 329000.00] 227881.4500 227881.45
626-01000 Public Info Services .000 L S | 0.0000 0.00] 5000.0000 5000.00] 23712.0700 23712.07
627-00005 Epoxy Pvmt Mkg 13.000 GAL | 100.0000 1300.00] 195.0000 2535.00] 209.5400 2724 .02
627-00012 Pvmt Mkg Paint (Low VOC So 320.000 GAL | 40.0000 12800.00] 46.0000 14720.00] 50.7300 16233.60
627-01001 Preform Plastic Pvmt Mkg ( 1067.000 SF | 9.0000 9603.00] 11.7500 12537.25] 12.6800 13529.56
627-30332 Preform Plastic Pvmt Mkg ( 1320.000 SF | 9.0000 11880.00] 11.0000 14520.00] 11.8600 15655.20
630-00000 Flagging 500.000 HOUR] 25.0000 12500.00] 30.0000 15000.00] 22.0600 11030.00
630-00003 Uniformed Traf Ctrl 200.000 HOUR] 60.0000 12000.00] 50.5000 10100.00] 66.1700 13234.00
630-00005 Uniformed Traf Ctrl (Vehic 200.000 HOUR] 20.0000 4000.00] 25.0000 5000.00] 33.0900 6618.00
630-00007 Traf Ctrl Inspection 220.000 DAY | 100.0000 22000.00] 300.0000 66000.00] 110.2800 24261.60
630-00012 Traf Ctrl Mgmt 220.000 DAY | 500.0000 110000.00] 450.0000 99000.00] 468.7100 103116.20
630-80001 Flash Beacon (Port) 4.000 EACH] 600.0000 2400.00] 225.0000 900.00] 937.4100 3749.64
630-80335 Barricade (3 M-A) (Temp) 12.000 EACH] 110.0000 1320.00] 51.0000 612.00] 165.4300 1985.16
630-80341 Const Traf Sign (A) 78.000 EACH] 50.0000 3900.00] 30.5000 2379.00] 49.6300 3871.14
630-80342 Const Traf Sign (B) 74.000 EACH] 60.0000 4440.00] 31.0000 2294 .00] 55.1400 4080.36
630-80343 Const Traf Sign (C) 8.000 EACH] 70.0000 560.00] 30.5000 244 .00] 66.1700 529.36
630-80344 Const Traf Sign (Spec) 200.000 SF | 25.0000 5000.00] 17.0000 3400.00] 22.0600 4412 .00
630-80355 Port Mesg Panel 12.000 EACH] 13000.0000 156000.00] 2050.0000 24600.00] 6065 .6000 72787.20
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH] 2000.0000 8000.00] 500.0000 2000.00] 1654.2500 6617 .00
630-80360 Drum Channel Dev 350.000 EACH] 40.0000 14000.00] 5.0000 1750.00] 38.6000 13510.00
630-80370 Conc Barrier (Temp) 1200.000 LF | 35.0000 42000.00] 20.0000 24000.00] 23.9100 28692.00
630-80380 Traffic Cone 500.000 EACH] 8.0000 4000.00] 1.0000 500.00] 5.5100 2755.00
630-80384 Tubular Marker 200.000 EACH] 20.0000 4000.00] 20.2500 4050.00] 55.1400 11028.00
630-85010 Impact Atten (Temp) 2.000 EACH] 3000.0000 6000.00] 2500.0000 5000.00] 2757 .0900 5514.18
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH] 30000.0000 30000.00] 24000.0000 24000.00] 22056.7100 22056.71
641-10000 Shotcrete 538.000 SY | 175.0000 94150.00] 241 .0000 129658.00] 63.4500 34136.10

| | |
SECTION TOTALS | $ 5,933,244.50] $ 5,643,174.78] $ 5,665,000.00
—————————————————————————————————————————————————————— o

|

CONTRACT TOTALS $ 5,933,244.50] $ 5,643,174.78] $ 5,665,000.00
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______________________________________________________ e S
SECTION 0001 ROADWAY (ARVADA) |
|
202-00001 Rem Structure 2.000 700.0000 1400. 714.0000 1428. 1500.0000 3000.
202-00010 Rem Tree 7.000 330.0000 2310. 255.0000 1785. 600.0000 4200.
202-00019 Rem Inlet 7.000 730.0000 5110. 673.0000 4711. 500.0000 3500.
202-00035 Rem Pipe 344 _.000 24 .5000 8428. 18.3600 6315. 25.0000 8600.
202-00037 Rem of End Section 3.000 345.0000 1035. 224.4000 673. 250.0000 750.
202-00090 Rem Delineator 30.000 8.2500 247. 8.1600 244. 9.0000 270.
202-00195 Rem of Median Cover 1338.000 4._.2500 5686. 4.0800 5459. 6.5000 8697.
202-00200 Rem Sidewalk 25.000 8.0000 200. 15.3000 382. 13.0000 325.
202-00203 Rem Curb and Gutter 7838.000 6.0000 47028. 5.1000 39973. 5.0000 39190.
202-00206 Rem Conc Curb Ramp 20.000 25.0000 500. 20.4000 408. 30.0000 600.
202-00220 Rem Asphalt Mat 4864 .000 5.5000 26752. 4.6000 22374. 5.0000 24320.
202-00240 Rem Asphalt Mat (Planing) 6267 .000 1.6000 10027. 2.0800 13035. 3.0000 18801.
202-00250 Rem Pavement Marking 1000.000 2.1000 2100. 2.8100 2810. 3.0000 3000.
202-00400 Rem Bridge 1.000 130000.0000 130000. 149555 .0000 149555. 137900.0000 137900.
202-00810 Rem Ground Sign 6.000 87.0000 522. 64 .0000 384. 105.0000 630.
202-00828 Rem Traf Sig Equipment 1.000 4950.0000 4950. 4890.0000 4890. 5000.0000 5000.
202-01170 Rem Gdrail Ty 7 273.000 18.0000 4914. 21.0000 5733. 17.0000 4641.
202-01300 Rem End Anchorage 4.000 150.0000 600. 204.0000 816. 150.0000 600.
202-04002 Clean Culvert 2.000 1000.0000 2000. 4664 .0000 0328. 2000.0000 4000.
203-00010 Uncl Excav (CIP) 2513.000 26.5000 66594 . 11.7300 29477 . 30.0000 75390.
203-01500 Blading 300.000 110.0000 33000. 102.0000 30600. 200.0000 60000.
203-01597 Potholing 40.000 195.0000 7800. 188.0000 7520. 270.0000 10800.
203-01622 Sweeping (With Pickup Broo 500.000 140.0000 70000. 67.0000 33500. 120.0000 60000.
206-00000 Str Excav 7700.000 16.7500 128975. 11.2000 86240. 13.0000 100100.
206-00100 Str Bkfl (CL 1) 4968.000 26.0000 129168. 20.7000 102837. 24.5000 121716.
206-00200 Str Bkfl (CL 2) 169.000 16.0000 2704. 15.3000 2585. 30.0000 5070.
206-00360 Mechanical Reinforcement o 2990.000 17.7500 53072. 19.8300 59291. 19.0000 56810.
206-01781 Shoring (A 1) 1.000 S 3950.0000 3950. 13008.0000 13008. 23100.0000 23100.
206-01782 Shoring (A 2) 1.000 L S 4750.0000 4750. 13008 .0000 13008. 23300.0000 23300.
206-01783 Shoring (A 3) 1.000 L S 15000.0000 15000. 7558.0000 7558. 23400.0000 23400.
206-01784 Shoring (A 4) 1.000 S 15000.0000 15000. 7558 .0000 7558. 19780.0000 19780.
206-01785 Shoring (A 5) 1.000 L S 15000.0000 15000. 7558.0000 7558. 19650.0000 19650.
206-01786 Shoring (A 6) 1.000 S 14000.0000 14000. 15582 .0000 15582. 10800.0000 10800.
206-01787 Shoring (A 7) 1.000 L S 14000.0000 14000. 15582 .0000 15582. 11200.0000 11200.
207-00205 Topsoil 700.000 16.5000 11550. 18.3600 12852. 20.0000 14000.
208-00002 Erosion Log (12 1In) 6900.000 4 .5000 31050. 2.7500 18975. 7.0000 48300.
208-00011 Erosion Bales (Weed Free) 72.000 14 .5000 1044. 14 .3000 1029. 25.0000 1800.
208-00020 Silt Fence 11620.000 2.2500 26145. 0.8400 9760. 4 _.5000 52290.
208-00034 Gravel Bag 180.000 6.7500 1215. 3.3200 597. 20.0000 3600.
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ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
208-00045 Conc Washout Str 6.000 EACH] 850.0000 5100.00] 495.0000 2970.00] 2000.0000 12000.00
208-00051 Storm Drain Inlet Protecti 400.000 LF | 14 .5000 5800.00] 4.0800 1632.00] 20.0000 8000.00
208-00070 Vehicle Tracking Pad 4.000 EACH] 1600.0000 6400.00] 1173.0000 4692.00] 2200.0000 8800.00
208-00103 Removal and Disposal of Se 500.000 HOUR] 46.0000 23000.00] 26.6000 13300.00] 40.0000 20000.00
208-00105 Removal and Disposal of Se 300.000 HOUR] 34.0000 10200.00] 77.5000 23250.00] 130.0000 39000.00
208-00206 Erosion Control Supervisor 390.000 DAY | 100.0000 39000.00] 74 .5000 29055.00] 75.0000 29250.00
210-00810 Res Ground Sign 1.000 EACH] 153.0000 153.00] 282.0000 282.00] 150.0000 150.00
210-00815 Res Sign Panel 4.000 EACH] 103.0000 412.00] 64 .5000 258.00] 150.0000 600.00
210-00870 Res Coordination Unit 1.000 EACH] 380.0000 380.00] 378.0000 378.00] 400.0000 400.00
210-01000 Res Fence 1000.000 LF | 5.7500 5750.00] 5.6000 5600.00] 6.0000 6000.00
210-01180 Reset Guardrail (Special) 1276.000 LF | 8.0000 10208.00] 19.1000 24371 .60] 8.0000 10208.00
210-04016 Modify Manhole (Spec) 1.000 EACH] 2600.0000 2600.00] 1428.0000 1428.00] 4600.0000 4600.00
212-00006 Seeding (Native) 1.000 ACRE] 915.0000 915.00] 2040.0000 2040.00] 1700.0000 1700.00
212-00100 Tree Retention and Protect 1.000 L S| 1020.0000 1020.00] 1530.0000 1530.00] 1600.0000 1600.00
213-00100 Soil Binder 1.000 ACRE] 765.0000 765.00] 765.0000 765.00] 920.0000 920.00
214-00222 Furn Decid Tree (2 In C) 7.000 EACH] 245_.0000 1715.00] 230.0000 1610.00] 300.0000 2100.00
216-00041 Soil Reten Blanket (S/C) 4200.000 SY | 1.5000 6300.00] 1.3000 5460.00] 1.5000 6300.00
250-00010 Envir Health/Safety Mngmt 1.000 L S| 7200.0000 7200.00] 3570.0000 3570.00] 3600.0000 3600.00
250-00050 Monitoring Technician 200.000 HOUR] 54.0000 10800.00] 43.0000 8600.00] 70.0000 14000.00
250-00110 Health and Safety Officer 100.000 HOUR] 75.0000 7500.00] 63.0000 6300.00] 105.0000 10500.00
304-06007 ABC (CL 6) 2838.000 CY | 29.0000 82302.00] 31.0000 87978.00] 26.0000 73788.00
403-00720 HMA (Patching) (Asph) 411.000 TON | 92.0000 37812.00] 80.0000 32880.00] 107 .0000 43977.00
403-09221 SMA (Fibers)(Asph) 247_.000 TON | 98.0000 24206.00] 95.0000 23465.00] 93.5000 23094 .50
403-33841 HMA (Gr S) (100) (PG 64-22 2012.000 TON | 53.0000 106636.00] 57.0000 114684.00] 53.0000 106636.00
403-34871 HMA (Gr SX) (100) (PG 76-2 1989.000 TON | 69.0000 137241.00] 72.0000 143208.00] 69.0000 137241.00
411-10255 Emul Asph (SS) 1200.000 GAL | 2.1000 2520.00] 2.0500 2460.00] 2.5000 3000.00
412-01100 Conc Pvmt (11 In) 566.000 SY | 52.5000 29715.00] 50.7500 28724.50] 50.0000 28300.00
420-00000 Geomembrane 1683.000 SY | 6.0000 10098.00] 6.3000 10602.90] 8.0000 13464.00
420-00132 Geotextile (Separator) (CL 6600.000 SY | 2.5000 16500.00] 2.5500 16830.00] 4.5000 29700.00
502-11489 Steel Pile (HP 14x89) 280.000 LF | 110.0000 30800.00] 148.6000 41608.00] 118.0000 33040.00
503-00024 Drilled Caisson (24 In) 2032.000 LF | 104.0000 211328.00] 164.0000 333248.00] 110.0000 223520.00
503-00036 Drilled Caisson (36 In) 76.000 LF | 210.0000 15960.00] 214.0000 16264 .00] 211.0000 16036.00
503-00054 Drilled Caisson (54 In) 478.000 LF | 320.0000 152960.00] 434 .0000 207452.00] 250.0000 119500.00
504-04420 Precast Panel Facing 11908.000 SF | 34.5000 410826.00] 38.0000 452504.00] 36.5000 434642.00
507-00100 Conc S and D Pave (Reinf) 37.000 CY | 325.0000 12025.00] 282.0000 10434.00] 320.0000 11840.00
509-00000 Str Steel 304.000 LB | 6.5000 1976.00] 13.1000 3982.40] 1.0000 304.00
513-00600 Bridge Drain 4.000 EACH] 2050.0000 8200.00] 2563.0000 10252.00] 2000.0000 8000.00
514-01010 Pedestrian Railing (Alum) 100.000 LF | 475.0000 47500.00] 518.0000 51800.00] 135.0000 13500.00
515-00120 Waterproofing (Membrane) 1250.000 SY | 15.5000 19375.00] 14 .5000 18125.00] 14 .5000 18125.00
518-01004 Br Expan Device (0-4 1In) 170.000 LF | 275.0000 46750.00] 249_.0000 42330.00] 190.0000 32300.00
601-03000 Conc CL D 344.100 CY | 360.0000 123876.00] 413.0000 142113.30] 615.0000 211621.50
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601-03040 Conc CL D (Bridge) 1045.000 CY | 420.0000  438900.00]| 341.0000 356345.00] 406.0000  424270.00
602-00000 Reinf Steel 102008.000 LB | 0.6500  66305.20] 0.8100  82626.48]| 0.7100  72425.68
602-00020 Reinf Steel (Epoxy) 179866.000 LB | 0.8200  147490.12] 0.9900  178067.34] 0.8100  145691.46
603-01185 18 In RCP (CIP) 397.000 LF | 75.0000  29775.00] 38.7600  15387.72]| 64.0000  25408.00
603-01245 24 In RCP (CIP) 1496.000 LF | 78.0000 116688.00] 48.0000  71808.00] 74.0000 110704.00
603-10120 12 In CSP 20.000 LF | 70.0000 1400.00]| 43.0000 860.00] 1060000 2120.00
603-10180 18 In CSP 10.000 LF | 75.0000 750.00] 61.0000 610.00] 150.0000 1500.00
603-50015 15 In Plastic Pipe 176.000 LF | 49.0000 8624 .00] 38.0000 6688.00| 25.0000 4400.00
604-19110 Inlet Ty R L5 (10 Ft) 5.000 EACH|  3700.0000  18500.00]  3978.0000  19890.00]  3700.0000  18500.00
604-19205 Inlet Ty R L10 (5 Ft) 1.000 EACH|  3900.0000 3900.00]  4590.0000 4590.00]  5200.0000 5200.00
604-19210 Inlet Ty R L10 (10 Ft) 7.000 EACH|  5000.0000  35000.00]  5406.0000  37842.00]  4900.0000  34300.00
604-30000 MH Slab Base (Spec) 2.000 EACH| 33000.0000  66000.00] 43860.0000  87720.00] 33000.0000  66000.00
604-30005 MH Slab Base (5 Ft) 1.000 EACH|  2800.0000 2800.00] 1963.0000 1963.00]  2200.0000 2200.00
604-30010 MH Slab Base (10 Ft) 7.000 EACH|  3300.0000  23100.00]  2142.0000  14994.00]  2400.0000  16800.00
606-00301 Gdrail Ty 3 (6-3) 200.000 LF 18.2500 3650.00] 21.0000 4200.00] 18.0000 3600.00
606-01340 End Anchor Ty 3D 2.000 EACH]| 690.0000 1380.00]| 535.0000 1070.00]| 680.0000 1360.00
606-01370 Transition Ty 3G 2.000 EACH| 1275.0000 2550.00]| 1385.0000 2770.00] 1260.0000 2520.00
606-01380 Transition Ty 3H 2.000 EACH]| 675.0000 1350.00]| 627 .0000 1254.00| 670.0000 1340.00
606-02003 End Anchor (Nonflared) 2.000 EACH|  2050.0000 4100.00] 1805.0000 3610.00]  2025.0000 4050.00
606-10700 Brdg Rail Ty 7 505.000 LF | 87.0000  43935.00] 62.0000  31310.00] 42.0000  21210.00
607-52905 End Post (CL) 4.000 EACH]| 90.0000 360.00] 87.0000 348.00]| 176.0000 704.00
607-53142 Fence CL (42 In) 490.000 LF | 16.2500 7962.50] 15.5000 7595.00]| 21.0000  10290.00
607-53191 Fence CL (Spec) (92 In) 1203.000 LF | 38.2500  46014.75] 37.0000  44511.00] 28.0000  33684.00
608-00006 Conc Sidewalk (6 In) 2184.000 SY | 26.2500  57330.00] 25.5000  55692.00] 34.5000  75348.00
608-00010 Conc Curb Ramp 22.000 SY | 118.0000 2596.00] 112.0000 2464 .00] 1140000 2508.00
609-21010 C and G Ty 2 1-B 3809.000 LF | 9.0000  34281.00] 8.5000  32376.50] 12.5000  47612.50
609-21020 C and G Ty 2 11-B 3309.000 LF | 10.7500  35571.75] 10.2500  33917.25| 14.0000  46326.00
609-21023 C and G Ty 2 11-B (Spec) 553.000 LF | 17.0000 9401.00] 16.3500 9041.55] 15.0000 829500
610-00020 Median Cover (Pattern Conc  12148.000 SF | 5.5000  66814.00] 5.3000  64384.40] 5.6000  68028.80
612-00001 Delin (Ty 1) 6.000 EACH| 22.0000 132.00] 34.1000 204.60] 22.0000 132.00
612-00002 Delin (Ty 11) 25.000 EACH] 22.5000 562.50] 34.8000 870.00] 23.0000 575.00
612-00003 Delin (Ty I111) 2.000 EACH]| 23.5000 47.00] 36.5000 73.00] 24..0000 48.00
613-00100 1 In Elec Cond 368.000 LF | 4.6000 1692.80]| 4.5000 1656.00]| 5.0000 1840.00
613-00206 2 In Elec Cond (Bored) 985.000 LF | 14.0000  13790.00] 13.6100  13405.85] 14.0000  13790.00
613-00300 3 In Elec Cond 1389.000 LF | 9.5000  13195.50] 9.3400  12973.26] 10.0000  13890.00
613-00306 3 In Elec Cond (Bored) 730.000 LF | 13.0000 9490.00] 12.5300 9146.90] 13.0000 9490.00
613-01100 1 In Elec Cond (P) 370.000 LF | 8.2500 3052.50] 7.8800 2915.60] 8.0000 2960.00
613-01200 2 In Elec Cond (P) 3600.000 LF | 6.0000  21600.00] 5.9000  21240.00] 6.0000  21600.00
613-01300 3 In Elec Cond (P) 1040.000 LF | 9.2500 9620.00] 9.0000 9360.00] 9.0000 9360.00
613-07000 Pull Box (Spec) 4.000 EACH| 360.0000 1440.00| 351.0000 1404 .00 350.0000 1400.00
613-07023 Pull Box (24"'x36"'x24") 4.000 EACH| 830.0000 3320.00] 814.0000 3256.00] 800.0000 3200.00
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613-07034 Pull Box (24"'x36"x18") 4.000 EACH| 800.0000 3200.00] 774.0000 3096.00] 790.0000 3160.00
613-07040 Pull Box (30"'x48"'x24") 1.000 EACH] 1025.0000 1025.00]| 1006.0000 1006.00]| 1000.0000 1000.00
613-10000 Wiring 2.000 L S | 32000.0000  64000.00] 31229.0000  62458.00] 31000.0000  62000.00
613-13000 Luminaire (LED) 17.000 EACH| 1300.0000  22100.00]| 1275.0000  21675.00]| 1300.0000  22100.00
613-34400 Light Std Metal (40 Ft) 15.000 EACH| 1825.0000  27375.00] 1798.0000  26970.00] 1800.0000  27000.00
613-34500 Light Std Metal (50 Ft) 2.000 EACH|  2375.0000 4750.00]  2320.0000 4640.00]  2400.0000 4800.00
613-40000 Conc Foundation Pad 1.000 EACH] 635.0000 635.00] 625.0000 625.00] 640.0000 640.00
613-40010 Light Std Foundation 17.000 EACH| 700.0000  11900.00] 685.0000  11645.00] 700.0000  11900.00
613-50100 Lighting Ctrl Center 1.000 EACH|  10600.0000  10600.00] 10386.0000  10386.00] 10000.0000  10000.00
613-70150 Lumin HPS (150 W) 4.000 EACH| 1600.0000 6400.00| 1559.0000 6236.00]| 1500.0000 6000.00
613-70250 Lumin HPS (250 W) 3.000 EACH| 310.0000 930.00] 300.0000 900.00] 300.0000 900.00
614-00011 Sign Panel (CL 1) 74.000 SF | 15.0000 1110.00] 16.0000 1184 .00 15.0000 1110.00
614-00012 Sign Panel (CL I1) 42.000 SF | 23.0000 966.00] 15.2500 640.50] 23.0000 966.00
614-00216 Steel Sign Post (2x2 In T) 12.000 LF | 12.2500 147.00] 9.5000 114.00] 12.5000 150.00
614-01583 Stl Sign Supp (2-1/2 In Rd 9.000 EACH| 360.0000 3240.00] 368.5000 3316.50] 362.0000 3258.00
614-03003 Conc Footing (Ty 3) 2.000 EACH|  2300.0000 4600.00] 926.7000 1853.40]  2900.0000 580000
614-70150 Ped Sig Face (18) (Countdo 8.000 EACH]| 625.0000 5000.00] 608.0000 4864.00] 622.0000 4976.00
614-70336 Traf Sig Face (12-12-12) 10.000 EACH| 560.0000 5600.00] 551 .0000 5510.00] 565.0000 565000
614-70560 Traf Sig Face (12-12-12-12 8.000 EACH| 1010.0000 8080.00] 989.0000 7912.00] 1000.0000 8000.00
614-72875 Loop Detect Wire 2184.000 LF | 3.0000 6552.00]| 3.0000 6552.00]| 3.0000 6552.00
614-72889 Detect (Micro) (Non-Invasi 4.000 EACH| 590.0000 2360.00] 570.0000 2280.00] 580.0000 2320.00
614-81155 Sig-Light Pole Steel (1-55 3.000 EACH|  13400.0000  40200.00] 13195.0000  39585.00] 13500.0000  40500.00
614-82010 Sig Pole Steel (1) 1.000 EACH|  15300.0000  15300.00] 15120.0000  15120.00] 15500.0000  15500.00
614-86246 Ctrler (Ty 170E-HC11) 1.000 EACH| 17000.0000  17000.00] 16627.0000  16627.00] 17000.0000  17000.00
618-01994 Prestress Conc Box (Depth 14613.000 SF | 46.5000 679504 .50] 48.1000 702885.30] 47.0000 686811.00
620-00002 Field Office (CL 2) 1.000 EACH|  50000.0000  50000.00] 32805.0000  32805.00] 25000.0000  25000.00
620-00012 Field Lab (CL 2) 1.000 EACH|  50000.0000  50000.00] 22574.0000  22574.00] 13998.5600  13998.56
620-00020 Sanitary Facility 1.000 EACH] 1625.0000 1625.00]| 1794.0000 1794.00]| 1200.0000 1200.00
625-00000 Const Surveying 1.000 L S | 43900.0000  43900.00] 34884.0000  34884.00] 35000.0000  35000.00
626-00000 Mobi lization 1.000 L S | 235000.0000 235000.00] 385000.0000 385000.00] 192000.0000  192000.00
626-01000 Public Info Services 1.000 L S | 22500.0000  22500.00] 21200.0000  21200.00] 22000.0000  22000.00
627-00005 Epoxy Pvmt Mkg 13.000 GAL | 365.0000 4745.00] 1940000 2522_00] 200.0000 2600.00
627-00012 Pvmt Mkg Paint (Low VOC So 320.000 GAL | 41.0000  13120.00] 47.0000  15040.00] 48.0000  15360.00
627-01001 Preform Plastic Pvmt Mkg ( 1067.000 SF | 14.5000  15471.50] 12.0000  12804.00] 12.0000  12804.00
627-30332 Preform Plastic Pvmt Mkg ( 1320.000 SF | 12.5000  16500.00] 11.0000  14520.00] 11.0000  14520.00
630-00000 Flagging 500.000 HOUR| 20.0000  10000.00] 25.0000  12500.00] 26.0000  13000.00
630-00003 Uniformed Traf Ctrl 200.000 HOUR| 58.0000  11600.00] 52.0000  10400.00] 52.0000  10400.00
630-00005 Uniformed Traf Ctrl (Vehic 200.000 HOUR| 12.7500 2550.00] 26.0000 5200.00] 26.0000 5200.00
630-00007 Traf Ctrl Inspection 220.000 DAY | 130.0000  28600.00] 306.0000  67320.00] 300.0000  66000.00
630-00012 Traf Ctrl Mgmt 220.000 DAY | 600.0000  132000.00] 428.0000  94160.00]| 425.0000  93500.00

630-80001 Flash Beacon (Port) 4.000 EACH] 1950.0000 7800.00] 204 .0000 816.00] 200.0000 800.00
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1C 3 ) 696A 4 ) 1086A IC 5) 011A
[JALISCO INTERNATIONAL, INJSTRUCTURES, INC. |AMES CONSTRUCTION, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|]  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80335 Barricade (3 M-A) (Temp) 12.000 EACH| 190.0000 2280.00] 51.0000 612.00] 53.0000 636.00
630-80341 Const Traf Sign (A) 78.000 EACH| 70.0000 5460.00] 31.0000 2418.00] 32.0000 2496.00
630-80342 Const Traf Sign (B) 74.000 EACH| 170.0000  12580.00] 31.0000 2294.00] 32.0000 2368.00
630-80343 Const Traf Sign (C) 8.000 EACH] 185.0000 1480.00] 31.0000 248.00] 32.0000 256.00
630-80344 Const Traf Sign (Spec) 200.000 SF | 16.0000 3200.00] 16.5000 3300.00] 17.0000 3400.00
630-80355 Port Mesg Panel 12.000 EACH| 6000.0000  72000.00] 2040.0000  24480.00] 2200.0000  26400.00
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH]| 1100.0000 4400.00] 510.0000 2040.00] 550.0000 2200.00
630-80360 Drum Channel Dev 350.000 EACH| 48.0000  16800.00] 5.1000 1785.00] 6.0000 2100.00
630-80370 Conc Barrier (Temp) 1200.000 LF 18.5000  22200.00] 33.2000  39840.00] 18.0000  21600.00
630-80380 Traffic Cone 500.000 EACH| 12.0000 6000.00| 1.0200 510.00] 1.0000 500.00
630-80384 Tubular Marker 200.000 EACH| 50.0000  10000.00] 20.5000 4100.00] 20.0000 400000
630-85010 Impact Atten (Temp) 2.000 EACH]| 5400.0000  10800.00]| 1908.0000 3816.00] 5500.0000  11000.00
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH] 9600.0000 9600.00] 23970.0000  23970.00] 24000.0000  24000.00
641-10000 Shotcrete 538.000 SY | 127.0000  68326.00] 124.0000  66712.00] 250.0000  134500.00
| | |
SECTION TOTALS I $ 5,759,234.82| $ 5,791,650.28] $ 5,812,099.00
------------------------------------------------------ e
CONTRACT TOTALS | $ 5,759,234.82| $ 5,791,650.28] $ 5,812,099.00
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LETTING NO. : 20120301 CONTRACT - C18082 COUNTIES : ADAMS, REGION 6
LETTING DATE : 03/01/12 REGION : 6
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IC 6 ) 884A IC 7 ) 865A 8 ) 099H
|]HAMON CONTRACTORS, INC. |JCONCRETE EXPRESS, INC. LATIRON CONSTRUCTORS,
|
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
______________________________________________________ e S
SECTION 0001 ROADWAY (ARVADA) |
|
202-00001 Rem Structure 2.000 500.0000 1000. -0000 1200. 9700 493.
202-00010 Rem Tree 7.000 400.0000 2800. -0000 1680. .8400 1503.
202-00019 Rem Inlet 7.000 500.0000 3500. -0000 4025. .2100 1219.
202-00035 Rem Pipe 344 _.000 20.0000 6880. .0000 7224. .1000 4506.
202-00037 Rem of End Section 3.000 275.0000 825. -0000 462. -4700 268.
202-00090 Rem Delineator 30.000 20.0000 600. -0000 420. -3900 161.
202-00195 Rem of Median Cover 1338.000 8.0000 10704. .8500 9165. -4900 3331.
202-00200 Rem Sidewalk 25.000 50.0000 1250. -1000 152. -0500 151.
202-00203 Rem Curb and Gutter 7838.000 4_.0000 31352. .6500 28608 . -9400 15205.
202-00206 Rem Conc Curb Ramp 20.000 50.0000 1000. .7000 234. .1100 122.
202-00220 Rem Asphalt Mat 4864 .000 5.0000 24320. .7000 13132. -4500 16780.
202-00240 Rem Asphalt Mat (Planing) 6267 .000 2.0000 12534. .3000 14414. . 7500 23501.
202-00250 Rem Pavement Marking 1000.000 2.7500 2750. -0000 3000. .0400 4040.
202-00400 Rem Bridge 1.000 140000.0000 140000. -0000 146100. -3900 198467 .
202-00810 Rem Ground Sign 6.000 110.0000 660. -0000 330. -8600 647.
202-00828 Rem Traf Sig Equipment 1.000 4794 _.0000 4794 . .0000 5270. -2500 2157.
202-01170 Rem Gdrail Ty 7 273.000 12.0000 3276. -7500 3207. -1300 2219.
202-01300 Rem End Anchorage 4.000 145 .5500 582. -0000 880. -0300 852.
202-04002 Clean Culvert 2.000 2000.0000 4000. .0000 1700. .5100 3493.
203-00010 Uncl Excav (CIP) 2513.000 20.0000 50260. -6000 16585. -1200 73178.
203-01500 Blading 300.000 100.0000 30000. -0000 34800. -1400 62742.
203-01597 Potholing 40.000 180.0000 7200. -0000 8080. -1500 7766.
203-01622 Sweeping (With Pickup Broo 500.000 150.0000 75000. -0000 79000. .7400 65370.
206-00000 Str Excav 7700.000 16.0000 123200. . 7500 75075. -9500 130515.
206-00100 Str Bkfl (CL 1) 4968.000 30.0000 149040. -1500 90169. .9600  143873.
206-00200 Str Bkfl (CL 2) 169.000 18.0000 3042. . 7000 1639. .2700 3594.
206-00360 Mechanical Reinforcement o 2990.000 30.0000 89700. .5000 127075. -2500 24667 .
206-01781 Shoring (A 1) 1.000 S 12000.0000 12000. .0000 9100. -2900 8701.
206-01782 Shoring (A 2) 1.000 L S 60000.0000 60000. -0000 26900. -2900 8701.
206-01783 Shoring (A 3) 1.000 L S 20000.0000 20000. -0000 24000. .6300 17879.
206-01784 Shoring (A 4) 1.000 S 20000.0000 20000. -0000 24000. .6300 17879.
206-01785 Shoring (A 5) 1.000 L S 20000.0000 20000. -0000 24000. -6300 17879.
206-01786 Shoring (A 6) 1.000 S 40000.0000 40000. -0000 11000. -1400 4577 .
206-01787 Shoring (A 7) 1.000 L S 40000.0000 40000. -0000 11000. -1400 4577.
207-00205 Topsoil 700.000 25.0000 17500. .7000 10290. -9700 18879.
208-00002 Erosion Log (12 1In) 6900.000 3.5000 24150. .6000 11040. .2400 22356.
208-00011 Erosion Bales (Weed Free) 72.000 30.0000 2160. .0000 792. .1000 1087.
208-00020 Silt Fence 11620.000 1.0000 11620. -2000 13944 . .0700 12433.
208-00034 Gravel Bag 180.000 3.5000 630. -4000 1152. -8800 698.
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LETTING NO. : 20120301 CONTRACT ID : C18082 COUNTIES : ADAMS, REGION 6
LETTING DATE : 03/01/12 REGION : 6
LETTING TIME : 10:00 AM

IC 6 ) 884A IC 7 ) 865A IC 8 ) 099H

|]HAMON CONTRACTORS, INC. |JCONCRETE EXPRESS, INC. |FLATIRON CONSTRUCTORS, 1

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e __
208-00045 Conc Washout Str 6.000 EACH] 700.0000 4200.00] 700.0000 4200.00] 653.4500 3920.70
208-00051 Storm Drain Inlet Protecti 400.000 LF | 2.7500 1100.00] 8.7000 3480.00] 4.8500 1940.00
208-00070 Vehicle Tracking Pad 4.000 EACH] 1500.0000 6000.00] 1700.0000 6800.00] 1304 .4800 5217.92
208-00103 Removal and Disposal of Se 500.000 HOUR] 35.0000 17500.00] 33.0000 16500.00] 30.1100 15055.00
208-00105 Removal and Disposal of Se 300.000 HOUR] 90.0000 27000.00] 55.0000 16500.00] 80.8500 24255.00
208-00206 Erosion Control Supervisor 390.000 DAY | 50.0000 19500.00] 104 .0000 40560.00] 75.5000 29445 .00
210-00810 Res Ground Sign 1.000 EACH] 85.0000 85.00] 252.0000 252.00] 4206.6500 4206.65
210-00815 Res Sign Panel 4.000 EACH] 200.0000 800.00] 113.0000 452 .00] 80.9000 323.60
210-00870 Res Coordination Unit 1.000 EACH] 371.0000 371.00] 408.0000 408.00] 539.3100 539.31
210-01000 Res Fence 1000.000 LF | 5.5000 5500.00] 6.5000 6500.00] 5.5700 5570.00
210-01180 Reset Guardrail (Special) 1276.000 LF | 7.7000 9825.20] 11.6000 14801.60] 8.7900 11216.04
210-04016 Modify Manhole (Spec) 1.000 EACH] 1100.0000 1100.00] 5366.0000 5366.00] 1298.8900 1298.89
212-00006 Seeding (Native) 1.000 ACRE] 675.0000 675.00] 1043.0000 1043.00] 489.7700 489.77
212-00100 Tree Retention and Protect 1.000 L S| 1500.0000 1500.00] 1375.0000 1375.00] 620.2100 620.21
213-00100 Soil Binder 1.000 ACRE] 875.0000 875.00] 604.0000 604.00] 808.9700 808.97
214-00222 Furn Decid Tree (2 In C) 7.000 EACH] 2.7500 19.25] 357.0000 2499.00] 377.5200 2642 .64
216-00041 Soil Reten Blanket (S/C) 4200.000 SY | 1.3500 5670.00] 2.3500 9870.00] 2.4300 10206.00
250-00010 Envir Health/Safety Mngmt 1.000 L S| 2200.0000 2200.00] 7690.0000 7690.00] 2372.9800 2372.98
250-00050 Monitoring Technician 200.000 HOUR] 62.0000 12400.00] 57.0000 11400.00] 66.8700 13374.00
250-00110 Health and Safety Officer 100.000 HOUR] 75.0000 7500.00] 79.0000 7900.00] 80.9000 8090.00
304-06007 ABC (CL 6) 2838.000 CY | 28.0000 79464 .00] 28.7500 81592 .50] 38.2500 108553.50
403-00720 HMA (Patching) (Asph) 411.000 TON | 105.0000 43155.00] 92.0000 37812.00] 84.6200 34778.82
403-09221 SMA (Fibers)(Asph) 247_.000 TON | 93.5000 23094 .50] 102.7500 25379.25] 100.8500 24909.95
403-33841 HMA (Gr S) (100) (PG 64-22 2012.000 TON | 50.5000 101606.00] 56.7000 114080.40] 54.4700 109593.64
403-34871 HMA (Gr SX) (100) (PG 76-2 1989.000 TON | 65.9000 131075.10] 72.4500 144103.05] 71.0800 141378.12
411-10255 Emul Asph (SS) 1200.000 GAL | 2.0000 2400.00] 2.2000 2640.00] 2.1600 2592 .00
412-01100 Conc Pvmt (11 In) 566.000 SY | 55.0000 31130.00] 49.0000 27734.00] 53.6600 30371.56
420-00000 Geomembrane 1683.000 SY | 6.1800 10400.94] 11.1200 18714.96]| 6.0500 10182.15
420-00132 Geotextile (Separator) (CL 6600.000 SY | 2.5000 16500.00] 2.1500 14190.00] 1.0000 6600.00
502-11489 Steel Pile (HP 14x89) 280.000 LF | 120.0000 33600.00] 135.0000 37800.00] 93.4000 26152.00
503-00024 Drilled Caisson (24 In) 2032.000 LF | 100.0000 203200.00] 91.0000 184912.00] 110.2100 223946.72
503-00036 Drilled Caisson (36 In) 76.000 LF | 202.0000 15352.00] 328.0000 24928.00] 184.2700 14004 .52
503-00054 Drilled Caisson (54 In) 478.000 LF | 325.0000 155350.00] 294 .0000 140532.00] 276.2300 132037.94
504-04420 Precast Panel Facing 11908.000 SF | 42.0000 500136.00] 36.3000 432260.40] 30.4400 362479.52
507-00100 Conc S and D Pave (Reinf) 37.000 CY | 350.0000 12950.00] 274 .0000 10138.00] 338.4700 12523.39
509-00000 Str Steel 304.000 LB | 2.0000 608.00] 11.3000 3435.20] 2.4500 744.80
513-00600 Bridge Drain 4.000 EACH] 1900.0000 7600.00] 3355.0000 13420.00] 1371.3000 5485.20
514-01010 Pedestrian Railing (Alum) 100.000 LF | 500.0000 50000.00] 641.0000 64100.00] 647.1800 64718.00
515-00120 Waterproofing (Membrane) 1250.000 SY | 14.2200 17775.00] 15.6000 19500.00] 15.3400 19175.00
518-01004 Br Expan Device (0-4 1In) 170.000 LF | 200.0000 34000.00] 249_.0000 42330.00] 205.7200 34972 .40
601-03000 Conc CL D 344.100 CY | 425.0000 146242.50] 343.0000 118026.30] 429.4300 147766.86
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[HAMON” CONTRACTORS, INC. [CONCRETE EXPRESS, INC.  |FLATIRON CONSTRUCTORS, |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
601-03040 Conc CL D (Bridge) 1045.000 CY | 425.0000 444125.00] 305.0000 318725.00] 409.5400  427969.30
602-00000 Reinf Steel 102008.000 LB | 0.7000  71405.60] 0.7800  79566.24] 0.7000  71405.60
602-00020 Reinf Steel (Epoxy) 179866.000 LB | 0.9000  161879.40] 0.9600 172671.36] 0.7800  140295.48
603-01185 18 In RCP (CIP) 397.000 LF | 60.0000  23820.00] 67.0000  26599.00] 44.8800  17817.36
603-01245 24 In RCP (CIP) 1496.000 LF | 70.0000  104720.00] 68.0000 101728.00] 51.3100  76759.76
603-10120 12 In CSP 20.000 LF | 40.0000 800.00] 46.0000 920.00] 66.6200 1332.40
603-10180 18 In CSP 10.000 LF | 70.0000 700.00] 49.0000 490.00] 102.4900 1024.90
603-50015 15 In Plastic Pipe 176.000 LF | 80.0000  14080.00] 49.5000 8712.00] 30.1300 5302.88
604-19110 Inlet Ty R L5 (10 Ft) 5.000 EACH|  5000.0000  25000.00] 6150.0000  30750.00]  3949.6900  19748.45
604-19205 Inlet Ty R L10 (5 Ft) 1.000 EACH| 60000000 6000.00]  5430.0000 5430.00]  4694.0600 4694 .06
604-19210 Inlet Ty R L10 (10 Ft) 7.000 EACH| 7000.0000  49000.00] 6590.0000  46130.00]  5225.6500  36579.55
604-30000 MH Slab Base (Spec) 2.000 EACH|  30000.0000  60000.00] 31500.0000  63000.00] 29798.9400  59597.88
604-30005 MH Slab Base (5 Ft) 1.000 EACH|  2500.0000 2500.00]  2200.0000 2200.00] 1511.0400 1511.04
604-30010 MH Slab Base (10 Ft) 7.000 EACH]| 1800.0000  12600.00]  2860.0000  20020.00]  2238.5400  15669.78
606-00301 Gdrail Ty 3 (6-3) 200.000 LF 175000 3500.00] 21.0000 4200.00] 15.0400 3008.00
606-01340 End Anchor Ty 3D 2.000 EACH]| 658.3500 1316.70] 747 .0000 1494 .00 582 .4600 1164.92
606-01370 Transition Ty 3G 2.000 EACH| 12196500 2439.30] 1528.0000 3056.00] 1143.3500 2286.70
606-01380 Transition Ty 3H 2.000 EACH]| 649.3000 1298.60]| 700.0000 1400.00]| 544.7100 1089.42
606-02003 End Anchor (Nonflared) 2.000 EACH| 1962 .0000 3924.00] 1990.0000 3980.00] 1768.9500 3537.90
606-10700 Brdg Rail Ty 7 505.000 LF | 65.0000  32825.00] 57.5000  29037.50] 77.7200  39248.60
607-52905 End Post (CL) 4.000 EACH]| 85.0000 340.00] 357.0000 1428.00]| 183.3700 733.48
607-53142 Fence CL (42 In) 490.000 LF | 15.2500 7472 .50] 42.0000  20580.00] 22.0800  10819.20
607-53191 Fence CL (Spec) (92 In) 1203.000 LF | 39.0000  46917.00] 69.0000  83007.00] 29.5700  35572.71
608-00006 Conc Sidewalk (6 In) 2184.000 SY | 29.0000  63336.00] 33.6000  73382.40] 26.9700  58902.48
608-00010 Conc Curb Ramp 22.000 SY | 125.0000 2750.00] 76.0000 1672.00] 118.2200 2600.84
609-21010 C and G Ty 2 1-B 3809.000 LF | 10.5000 39994 .50] 10.0000  38090.00] 9.0100  34319.09
609-21020 C and G Ty 2 11-B 3309.000 LF | 11.5000  38053.50] 13.0000  43017.00] 10.7900  35704.11
609-21023 C and G Ty 2 11-B (Spec) 553.000 LF | 18.0000 9954 00| 20.2500  11198.25] 17.2600 9544 .78
610-00020 Median Cover (Pattern Conc  12148.000 SF | 5.7500  69851.00] 5.4000  65599.20] 5.6100  68150.28
612-00001 Delin (Ty 1) 6.000 EACH| 40.0000 240.00] 27.0000 162.00] 18.3400 110.04
612-00002 Delin (Ty 11) 25.000 EACH] 35.0000 875.00] 28.0000 700.00] 19.4200 485.50
612-00003 Delin (Ty I111) 2.000 EACH]| 45.0000 90.00] 29.0000 58.00] 21.5800 43.16
613-00100 1 In Elec Cond 368.000 LF | 4.4000 1619.20] 4.8000 1766.40]| 2.7000 993.60
613-00206 2 In Elec Cond (Bored) 985.000 LF | 13.3400  13139.90| 14.6000  14381.00] 10.2500  10096.25
613-00300 3 In Elec Cond 1389.000 LF | 9.1600  12723.24] 10.0000  13890.00] 3.7800 5250.42
613-00306 3 In Elec Cond (Bored) 730.000 LF | 12.2800 8964 .40 13.5000 9855.00]| 11.5400 8424 .20
613-01100 1 In Elec Cond (P) 370.000 LF | 7.7300 2860.10] 8.5000 3145.00] 4.8500 1794 .50
613-01200 2 In Elec Cond (P) 3600.000 LF | 5.7600  20736.00] 6.3000  22680.00] 8.0900  29124.00
613-01300 3 In Elec Cond (P) 1040.000 LF | 8.7600 9110.40] 9.6000 9984 .00] 9.7100  10098.40
613-07000 Pull Box (Spec) 4.000 EACH| 3440000 1376.00]| 378.0000 1512.00]| 215.7300 862.92
613-07023 Pull Box (24"'x36"'x24") 4.000 EACH| 798.0000 3192.00] 877.0000 3508.00] 1024.7000 4098.80
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[HAMON” CONTRACTORS, INC. [CONCRETE EXPRESS, INC.  |FLATIRON CONSTRUCTORS, |
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

613-07034 Pull Box (24"'x36"x18") 4.000 EACH| 759.0000 3036.00] 834.0000 3336.00] 970.7700 3883.08

613-07040 Pull Box (30"'x48"'x24") 1.000 EACH] 986.0000 986.00] 1080.0000 1080.00]| 1186.4900 1186.49

613-10000 Wiring 2.000 L S | 30617.0000  61234.00] 33650.0000  67300.00] 36241.8700  72483.74

613-13000 Luminaire (LED) 17.000 EACH| 1250.0000  21250.00]| 1373.0000  23341.00]| 1186.4900  20170.33

613-34400 Light Std Metal (40 Ft) 15.000 EACH| 1763.0000  26445.00]| 1937.4900  29062.35]  2103.3200  31549.80

613-34500 Light Std Metal (50 Ft) 2.000 EACH|  2274.0000 4548.00]  2500.0000 5000.00]  2588.7100 5177.42

613-40000 Conc Foundation Pad 1.000 EACH| 612.0000 612.00] 675.0000 675.00] 458.4200 458 .42

613-40010 Light Std Foundation 17.000 EACH| 671.0000  11407.00] 957.0000  16269.00] 1019.3000  17328.10

613-50100 Lighting Ctrl Center 1.000 EACH|  10182.0000  10182.00] 11200.0000  11200.00]  9707.6400 9707.64

613-70150 Lumin HPS (150 W) 4.000 EACH| 15280000 6112.00]| 1675.0000 6700.00] 1537.0400 6148.16

613-70250 Lumin HPS (250 W) 3.000 EACH| 2940000 882.00] 325.0000 975.00] 431.4500 1294.35

614-00011 Sign Panel (CL 1) 74.000 SF | 15.0000 1110.00] 13.8000 1021.20] 18.3400 1357.16

614-00012 Sign Panel (CL I1) 42.000 SF | 22.0000 924.00] 21.2000 890.40] 22.6500 951.30

614-00216 Steel Sign Post (2x2 In T) 12.000 LF | 30.0000 360.00] 420000 504.00]| 19.4200 233.04

614-01583 Stl Sign Supp (2-1/2 In Rd 9.000 EACH| 275.0000 2475.00] 711.0000 6399.00| 453.0200 4077.18

614-03003 Conc Footing (Ty 3) 2.000 EACH| 1400.0000 2800.00] 1800.0000 3600.00] 1725.8100 3451 .62

614-70150 Ped Sig Face (18) (Countdo 8.000 EACH]| 596.0000 4768.00] 655.0000 5240.00] 539.3100 4314.48

614-70336 Traf Sig Face (12-12-12) 10.000 EACH| 540.0000 5400.00] 590.0000 5900.00] 674.1400 6741.40

614-70560 Traf Sig Face (12-12-12-12 8.000 EACH| 970.0000 7760.00] 1065 .0000 8520.00] 1078.6300 8629.04

614-72875 Loop Detect Wire 2184.000 LF | 2.8100 6137.04] 3.0000 6552.00| 2.7000 589680

614-72889 Detect (Micro) (Non-Invasi 4.000 EACH| 5590000 2236.00] 614 .0000 2456.00]  2157.2600 862904

614-81155 Sig-Light Pole Steel (1-55 3.000 EACH| 12936.0000  38808.00] 14210.0000  42630.00] 15370.4400  46111.32

614-82010 Sig Pole Steel (1) 1.000 EACH|  14824.0000  14824.00] 16290.0000  16290.00] 14022.1500  14022.15

614-86246 Ctrler (Ty 170E-HC11) 1.000 EACH| 16301.0000  16301.00] 17900.0000  17900.00] 20493.9200  20493.92

618-01994 Prestress Conc Box (Depth 14613.000 SF | 45.0000 657585.00] 51.3000  749646.90] 45.6200 66664506

620-00002 Field Office (CL 2) 1.000 EACH|  40000.0000  40000.00] 60000.0000  60000.00] 91998.1400  91998.14

620-00012 Field Lab (CL 2) 1.000 EACH|  30000.0000  30000.00] 30000.0000  30000.00] 22651.1700  22651.17

620-00020 Sanitary Facility 1.000 EACH|  2499.2900 2499.29] 1935.0000 1935.00]| 1510.0800 1510.08

625-00000 Const Surveying 1.000 L S | 50000.0000  50000.00] 35300.0000  35300.00] 37795.0900  37795.09

626-00000 Mobi lization 1.000 L S | 338000.0000 338000.00] 465000.0000 465000.00] 850591.5600 850591.56

626-01000 Public Info Services 1.000 L S | 7500.0000 7500.00] 25900.0000  25900.00| 21572.5400  21572.54

627-00005 Epoxy Pvmt Mkg 13.000 GAL | 190.0000 2470.00] 208.0000 2704.00] 188.7600 2453.88

627-00012 Pvmt Mkg Paint (Low VOC So 320.000 GAL | 46.0000  14720.00] 50.5000  16160.00] 65.8000  21056.00

627-01001 Preform Plastic Pvmt Mkg ( 1067.000 SF | 11.5000  12270.50] 12.6000  13444.20] 15.9100  16975.97

627-30332 Preform Plastic Pvmt Mkg ( 1320.000 SF | 10.7500  14190.00] 11.8000  15576.00] 7.5500 996600

630-00000 Flagging 500.000 HOUR| 24.7000  12350.00] 27.0000  13500.00] 26.6400  13320.00

630-00003 Uniformed Traf Ctrl 200.000 HOUR| 50.0000  10000.00] 55.0000  11000.00] 53.9300  10786.00

630-00005 Uniformed Traf Ctrl (Vehic 200.000 HOUR| 25.0000 5000.00] 27.0000 5400.00] 26.9700 5394 .00

630-00007 Traf Ctrl Inspection 220.000 DAY | 300.0000  66000.00] 330.0000  72600.00] 323.5900  71189.80

630-00012 Traf Ctrl Mgmt 220.000 DAY | 420.0000  92400.00]| 485.0000 106700.00]| 453.0200 99664 .40

630-80001 Flash Beacon (Port) 4.000 EACH] 200.0000 800.00] 219.0000 876.00] 215.7300 862.92
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[HAMON CONTRACTORS, INC. |CONCRETE EXPRESS, INC.  |FLATIRON CONSTRUCTORS, I
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|]  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80335 Barricade (3 M-A) (Temp) 12.000 EACH| 50.0000 600.00] 540000 648.00] 53.9300 647.16
630-80341 Const Traf Sign (A) 78.000 EACH| 30.0000 2340.00] 33.0000 2574.00] 32.3600 2524.08
630-80342 Const Traf Sign (B) 74.000 EACH| 30.0000 2220.00] 33.0000 2442.00] 32.3600 2394.64
630-80343 Const Traf Sign (C) 8.000 EACH] 30.0000 240.00] 33.0000 264.00] 32.3600 258.88
630-80344 Const Traf Sign (Spec) 200.000 SF | 16.0000 3200.00] 17.5000 3500.00] 17.2600 3452.00
630-80355 Port Mesg Panel 12.000 EACH| 2000.0000  24000.00] 2200.0000  26400.00] 2157.2500  25887.00
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH]| 500.0000 2000.00] 550.0000 2200.00] 539.3100 2157.24
630-80360 Drum Channel Dev 350.000 EACH| 5.0000 1750.00] 5.5000 1925.00] 5.3900 1886.50
630-80370 Conc Barrier (Temp) 1200.000 LF 25.0000  30000.00] 30.0000  36000.00] 33.6200  40344.00
630-80380 Traffic Cone 500.000 EACH| 1.0000 500.00] 1.1000 550.00] 1.0800 540.00
630-80384 Tubular Marker 200.000 EACH| 20.0000 4000.00]| 22.0000 4400.00]| 21.5700 4314 .00
630-85010 Impact Atten (Temp) 2.000 EACH] 5000.0000  10000.00] 1980.0000 3960.00] 2570.3700 5140.74
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH| 23500.0000  23500.00|] 25800.0000  25800.00] 25347.7400  25347.74
641-10000 Shotcrete 538.000 SY | 57.5300  30951.14] 138.0000 74244 .00 135.1500  72710.70
| | |
SECTION TOTALS I $ 5,905,000.00] $ 5,989,891.51| $ 6,265,144.57
------------------------------------------------------ e
CONTRACT TOTALS | $ 5,905,000.00] $ 5,989,891.51] $ 6,265,144.57
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|EDWARD KRAEMER & SONS INC|AMERICAN CIVIL CONSTRUCTO|SEMA CONSTRUCTION, INC.

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY (ARVADA) I I I

| | |
202-00001 Rem Structure 2.000 EACH]| 704.4500 1408.90]| 600.0000 1200.00] 750.0000 1500.00
202-00010 Rem Tree 7.000 EACH| 1640000 1148.00]| 200.0000 1400.00]| 400.0000 280000
202-00019 Rem Inlet 7.000 EACH| 664.1900 4649.33] 500.0000 3500.00] 560.0000 3920.00
202-00035 Rem Pipe 344.000 LF | 18.1100 6229.84] 12.0000 4128.00] 29.0000 9976.00
202-00037 Rem of End Section 3.000 EACH| 221.4000 664.20] 350.0000 1050.00] 140.0000 420.00
202-00090 Rem Delineator 30.000 EACH] 8.0500 241.50] 9.0000 270.00] 5.5000 165.00
202-00195 Rem of Median Cover 1338.000 SY | 4.0300 5392.14] 1.5000 2007.00] 8.0000  10704.00
202-00200 Rem Sidewalk 25.000 SY | 15.1000 377.50] 9.0000 225.00] 23.0000 575.00
202-00203 Rem Curb and Gutter 7838.000 LF | 5.0300  39425.14] 3.0000  23514.00] 3.6000  28216.80
202-00206 Rem Conc Curb Ramp 20.000 SY | 20.1300 402.60] 9.0000 180.00] 61.0000 1220.00
202-00220 Rem Asphalt Mat 4864.000 SY | 7.5100  36528.64] 5.5000  26752.00] 6.0000  29184.00
202-00240 Rem Asphalt Mat (Planing) 6267.000 SY | 2.4200  15166.14] 2.0000  12534.00] 2.2000  13787.40
202-00250 Rem Pavement Marking 1000.000 SF | 3.7700 3770.00] 3.0000 3000.00] 2.9000 2900.00
202-00400 Rem Bridge 1.000 EACH| 200000.0000 200000.00] 70000.0000  70000.00] 225000.0000  225000.00
202-00810 Rem Ground Sign 6.000 EACH| 85.5400 513.24] 100.0000 600.00] 110.0000 660.00
202-00828 Rem Traf Sig Equipment 1.000 L S | 1967 .8500 1967.85]  5500.0000 5500.00]  5000.0000 500000
202-01170 Rem Gdrail Ty 7 273.000 LF | 18.6100 5080.53] 5.0000 1365.00] 20.0000 546000
202-01300 Rem End Anchorage 4.000 EACH| 146.4800 585.92| 170.0000 680.00] 150.0000 600.00
202-04002 Clean Culvert 2.000 EACH|  4427.9400 8855.88| 1770.0000 3540.00]  2800.0000 560000
203-00010 Uncl Excav (CIP) 2513.000 CY | 11.5700  29075.41] 17.0000  42721.00] 52.0000 130676.00
203-01500 Blading 300.000 HOUR| 100.6400  30192.00] 135.0000  40500.00] 130.0000  39000.00
203-01597 Potholing 40.000 HOUR] 118.0700 4722.80| 175.0000 7000.00] 280.0000  11200.00
203-01622 Sweeping (With Pickup Broo 500.000 HOUR| 116.2500  58125.00] 135.0000  67500.00] 130.0000  65000.00
206-00000 Str Excav 7700.000 CY | 10.9200  84084.00] 15.0000  115500.00] 14.0000  107800.00
206-00100 Str Bkfl (CL 1) 4968.000 CY | 26.3000 130658.40] 20.0000  99360.00] 23.0000 114264.00
206-00200 Str Bkfl (CL 2) 169.000 CY | 15.1000 2551.90] 10.0000 1690.00]| 49.0000 8281.00
206-00360 Mechanical Reinforcement o 2990.000 CY | 38.8800 116251.20] 40.0000  119600.00] 16.0000  47840.00
206-01781 Shoring (A 1) 1.000 L S | 20557.7300  20557.73]  5000.0000 5000.00] 29100.0000  29100.00
206-01782 Shoring (A 2) 1.000 L S | 16481.5100  16481.51]  8000.0000 8000.00]  44500.0000  44500.00
206-01783 Shoring (A 3) 1.000 L S | 50000.0000  50000.00]  9000.0000 9000.00] 37000.0000  37000.00
206-01784 Shoring (A 4) 1.000 L S | 50000.0000  50000.00]  9000.0000 9000.00] 37000.0000  37000.00
206-01785 Shoring (A 5) 1.000 L S | 50000.0000  50000.00]  9000.0000 9000.00] 37000.0000  37000.00
206-01786 Shoring (A 6) 1.000 L S | 19656.8700  19656.87] 6000 .0000 6000.00] 38700.0000  38700.00
206-01787 Shoring (A 7) 1.000 L S | 16106.6000  16106.60] 60000000 6000.00]  38700.0000  38700.00
207-00205 Topsoi | 700.000 CY | 18.1100  12677.00] 25.0000  17500.00] 46.0000  32200.00
208-00002 Erosion Log (12 In) 6900.000 LF | 3.3200  22908.00] 3.1000  21390.00] 1.2000 8280.00
208-00011 Erosion Bales (Weed Free) 72.000 EACH| 10.0600 724.32| 16.0000 1152.00] 10.0000 720.00
208-00020 Silt Fence 11620.000 LF | 1.4500  16849.00] 1.0000  11620.00] 1.0000  11620.00
208-00034 Gravel Bag 180.000 LF | 7.5600 1360.80]| 4.0000 720.00] 5.5000 990.00
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00045 Conc Washout Str 6.000 EACH] 956.2500 5737.50] 600.0000 3600.00] 570.0000 3420.00
208-00051 Storm Drain Inlet Protecti 400.000 LF | 5.5300 2212.00] 4.5000 1800.00] 5.5000 2200.00
208-00070 Vehicle Tracking Pad 4.000 EACH]| 1408 . 8900 5635.56| 1350.0000 5400.00]| 1400.0000 5600.00
208-00103 Removal and Disposal of Se 500.000 HOUR| 30.1900  15095.00] 29.0000  14500.00] 32.0000  16000.00
208-00105 Removal and Disposal of Se 300.000 HOUR| 35.2200  10566.00] 75.0000  22500.00] 76.0000  22800.00
208-00206 Erosion Control Supervisor 390.000 DAY | 56.2500  21937.50] 110.0000  42900.00] 30.0000  11700.00
210-00810 Res Ground Sign 1.000 EACH] 150.9500 150.95] 175.0000 175.00] 4100.0000 4100.00
210-00815 Res Sign Panel 4.000 EACH]| 100.6400 402.56] 120.0000 480.00] 80.0000 320.00
210-00870 Res Coordination Unit 1.000 EACH] 491.9600 491.96] 425.0000 425.00] 390.0000 390.00
210-01000 Res Fence 1000.000 LF | 5.5300 5530.00] 8.0000 8000.00]| 6.0000 6000.00
210-01180 Reset Guardrail (Special) 1276.000 LF | 7.7500 9889.00]| 9.0000  11484.00] 8.0000  10208.00
210-04016 Modify Manhole (Spec) 1.000 EACH] 1408 . 8900 1408.89| 2500.0000 2500.00] 1700.0000 1700.00
212-00006 Seeding (Native) 1.000 ACRE] 15900300 1590.03| 2400.0000 2400.00] 620.0000 620.00
212-00100 Tree Retention and Protect 1.000 L S | 12579400 1257 .94 2200.0000 2200.00] 1300.0000 1300.00
213-00100 Soil Binder 1.000 ACRE] 553.4900 553.49] 875.0000 875.00] 570.0000 570.00
214-00222 Furn Decid Tree (2 In C) 7.000 EACH| 327.0600 2289.42] 265.0000 1855.00] 340.0000 2380.00
216-00041 Soil Reten Blanket (S/C) 4200.000 SY | 2.1600 9072.00] 1.5000 6300.00] 2.2000 9240.00
250-00010 Envir Health/Safety Mngmt 1.000 L S | 2213.9700 2213.97] 4000.0000 4000.00] 2300.0000 2300.00
250-00050 Monitoring Technician 200.000 HOUR| 62.3900  12478.00] 59.0000  11800.00] 64.0000  12800.00
250-00110 Health and Safety Officer 100.000 HOUR] 75.4800 7548.00] 81.0000 8100.00] 78.0000 7800.00
304-06007 ABC (CL 6) 2838.000 CY | 30.1900  85679.22] 38.0000 107844.00] 27.0000  76626.00
403-00720 HMA (Patching) (Asph) 411.000 TON | 78.9500  32448.45| 91.0000  37401.00] 96.0000  39456.00
403-09221 SMA (Fibers)(Asph) 247.000 TON | 94.0900  23240.23] 109.0000  26923.00] 100.0000  24700.00
403-33841 HMA (Gr S) (100) (PG 64-22 2012.000 TON | 50.8200  102249.84] 59.0000 118708.00] 55.0000 110660.00
403-34871 HMA (Gr SX) (100) (PG 76-2 1989.000 TON | 66.3200 131910.48| 77.0000 153153.00] 72.0000  143208.00
411-10255 Emul Asph (SS) 1200.000 GAL | 2.0100 2412 .00 2.3400 2808.00]| 2.2000 2640.00
412-01100 Conc Pvmt (11 In) 566.000 SY | 49.7000  28130.20] 58.0000  32828.00] 52.0000  29432.00
420-00000 Geomembrane 1683.000 SY | 10.1800  17132.94| 10.0000  16830.00] 8.0000  13464.00
420-00132 Geotextile (Separator) (CL 6600.000 SY | 2.5200  16632.00] 2.0000  13200.00] 1.6000  10560.00
502-11489 Steel Pile (HP 14x89) 280.000 LF | 80.0000  22400.00] 99.0000  27720.00] 110.0000  30800.00
503-00024 Drilled Caisson (24 In) 2032.000 LF | 139.4300 283321.76] 117.0000  237744.00] 120.0000  243840.00
503-00036 Drilled Caisson (36 In) 76.000 LF | 239.0200  18165.52] 235.0000  17860.00] 210.0000  15960.00
503-00054 Drilled Caisson (54 In) 478.000 LF | 320.6400  153265.92] 358.5000 171363.00] 270.0000 12906000
504-04420 Precast Panel Facing 11908.000 SF | 37.2500 443573.00] 36.0000 428688.00] 40.0000  476320.00
507-00100 Conc S and D Pave (Reinf) 37.000 CY | 344.8600  12759.82] 550.0000  20350.00] 370.0000  13690.00
509-00000 Str Steel 304.000 LB | 5.0000 1520.00] 5.0000 1520.00] 1.1000 334.40
513-00600 Bridge Drain 4.000 EACH]| 4025.4000  16101.60] 1700.0000 6800.00] 2100.0000 8400.00
514-01010 Pedestrian Railing (Alum) 100.000 LF | 654.6700  65467.00] 575.0000  57500.00] 440.0000  44000.00
515-00120 Waterproofing (Membrane) 1250.000 SY | 14.3100  17887.50] 16.0000  20000.00] 16.0000  20000.00
518-01004 Br Expan Device (0-4 In) 170.000 LF | 266.1500  45245.50] 195.0000  33150.00] 180.0000  30600.00
601-03000 Conc CL D 344.100 CY | 735.0400  252927.26] 520.0000  178932.00] 570.0000  196137.00
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------------------------------------------------------ e
601-03040 Conc CL D (Bridge) 1045.000 CY | 450.0000 470250.00] 580.0000  606100.00] 500.0000  522500.00
602-00000 Reinf Steel 102008.000 LB | 0.9400  95887.52] 0.7500  76506.00] 0.6900  70385.52
602-00020 Reinf Steel (Epoxy) 179866.000 LB | 0.9900  178067.34] 1.0000  179866.00] 0.8200  147490.12
603-01185 18 In RCP (CIP) 397.000 LF | 38.2400  15181.28]| 46.0000  18262.00] 67.0000  26599.00
603-01245 24 In RCP (CIP) 1496.000 LF | 47.3000  70760.80] 56.0000  83776.00] 56.0000  83776.00
603-10120 12 In CSP 20.000 LF | 42.2700 845.40]| 35.0000 700.00] 96.0000 1920.00
603-10180 18 In CSP 10.000 LF | 60.3800 603.80] 41.0000 410.00] 180.0000 1800.00
603-50015 15 In Plastic Pipe 176.000 LF | 37.2300 6552.48]| 51.0000 8976.00] 85.0000  14960.00
604-19110 Inlet Ty R L5 (10 Ft) 5.000 EACH|  3924.7700  19623.85]  4700.0000  23500.00]  4400.0000  22000.00
604-19205 Inlet Ty R L10 (5 Ft) 1.000 EACH|  4528.5800 4528 .58 6200.0000 6200.00]  5300.0000 5300.00
604-19210 Inlet Ty R L10 (10 Ft) 7.000 EACH|  5333.6600  37335.62]  8200.0000  57400.00] 6000.0000  42000.00
604-30000 MH Slab Base (Spec) 2.000 EACH| 45828.7900  91657.58] 33000.0000  66000.00]  42100.0000  84200.00
604-30005 MH Slab Base (5 Ft) 1.000 EACH] 1937.2200 1937.22] 1800.0000 1800.00]| 1900.0000 1900.00
604-30010 MH Slab Base (10 Ft) 7.000 EACH|  2113.3400  14793.38]  2400.0000  16800.00]  2200.0000  15400.00
606-00301 Gdrail Ty 3 (6-3) 200.000 LF 17.6100 3522.00] 20.0000 4000.00] 18.0000 3600.00
606-01340 End Anchor Ty 3D 2.000 EACH]| 662 .5300 1325.06| 750.0000 1500.00]| 690.0000 1380.00
606-01370 Transition Ty 3G 2.000 EACH| 1227 .4000 2454 .80 1400.0000 2800.00] 1300.0000 2600.00
606-01380 Transition Ty 3H 2.000 EACH]| 653.4300 1306.86| 750.0000 1500.00]| 680.0000 1360.00
606-02003 End Anchor (Nonflared) 2.000 EACH| 1974 .4600 3948.92]  2300.0000 4600.00]  2100.0000 4200.00
606-10700 Brdg Rail Ty 7 505.000 LF | 75.0000  37875.00] 70.0000  35350.00] 91.0000  45955.00
607-52905 End Post (CL) 4.000 EACH]| 85.5400 342.16]| 135.0000 540.00] 91.0000 364.00
607-53142 Fence CL (42 In) 490.000 LF | 15.3500 7521.50] 25.0000  12250.00] 16.0000 7840.00
607-53191 Fence CL (Spec) (92 In) 1203.000 LF | 41.3500 49744 .05]| 65.0000  78195.00] 41.0000  49323.00
608-00006 Conc Sidewalk (6 In) 2184.000 SY | 28.4000  62025.60] 26.0000  56784.00] 30.0000  65520.00
608-00010 Conc Curb Ramp 22.000 SY | 101.4300 2231.46] 130.0000 2860.00] 110.0000 2420.00
609-21010 C and G Ty 2 1-B 3809.000 LF | 9.1300  34776.17] 10.0000  38090.00] 9.5000  36185.50
609-21020 C and G Ty 2 11-B 3309.000 LF | 9.8900  32726.01] 12.0000  39708.00] 10.0000  33090.00
609-21023 C and G Ty 2 11-B (Spec) 553.000 LF | 14.2000 7852.60| 19.0000  10507.00] 15.0000 829500
610-00020 Median Cover (Pattern Conc  12148.000 SF | 5.0200  60982.96] 6.5000  78962.00] 5.0000  60740.00
612-00001 Delin (Ty 1) 6.000 EACH| 21.1300 126.78] 24.0000 144 00| 18.0000 108.00
612-00002 Delin (Ty 11) 25.000 EACH] 22.1400 553.50] 26.0000 650.00] 19.0000 475.00
612-00003 Delin (Ty I111) 2.000 EACH]| 23.1500 46.30] 27.0000 54.00] 21.0000 42.00
613-00100 1 In Elec Cond 368.000 LF | 2.4600 905.28]| 5.0000 1840.00]| 4.6000 1692.80
613-00206 2 In Elec Cond (Bored) 985.000 LF | 9.3500 9209.75] 15.0000  14775.00] 14.0000  13790.00
613-00300 3 In Elec Cond 1389.000 LF | 3.4400 4778.16] 11.0000  15279.00] 9.5000  13195.50
613-00306 3 In Elec Cond (Bored) 730.000 LF | 10.5300 7686.90]| 14.0000  10220.00] 13.0000 9490.00
613-01100 1 In Elec Cond (P) 370.000 LF | 4.4300 1639.10]| 9.0000 3330.00] 8.0000 2960.00
613-01200 2 In Elec Cond (P) 3600.000 LF | 7.3800  26568.00] 7.0000  25200.00] 6.0000  21600.00
613-01300 3 In Elec Cond (P) 1040.000 LF | 8.8600 9214.40] 10.0000  10400.00] 9.0000 9360.00
613-07000 Pull Box (Spec) 4.000 EACH| 196.7900 787.16] 395.0000 1580.00]| 360.0000 1440.00
613-07023 Pull Box (24"'x36"'x24") 4.000 EACH| 934.7300 3738.92] 915.0000 3660.00] 840.0000 3360.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 03/01/12
PAGE : 001 -19
TABULATION OF BIDS

LETTING NO. : 20120301 CONTRACT ID : C18082 COUNTIES : ADAMS, REGION 6
LETTING DATE : 03/01/12 REGION : 6
LETTING TIME : 10:00 AM

1C 9) 164A 1 10 ) 232A 1 11 ) 870A
|EDWARD KRAEMER & SONS INC|AMERICAN CIVIL CONSTRUCTO|SEMA CONSTRUCTION, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
613-07034 Pull Box (24"'x36"x18") 4.000 EACH| 885.5300 3542_12] 875.0000 3500.00] 800.0000 3200.00
613-07040 Pull Box (30"'x48"'x24") 1.000 EACH] 1082.3200 1082.32| 1200.0000 1200.00]| 1000.0000 1000.00
613-10000 Wiring 2.000 L S| 33059.8500  66119.70] 36000.0000  72000.00] 32200.0000  64400.00
613-13000 Luminaire (LED) 17.000 EACH| 1082.3200  18399.44] 1450.0000  24650.00]| 1300.0000  22100.00
613-34400 Light Std Metal (40 Ft) 15.000 EACH| 1918.6500  28779.75]  2000.0000  30000.00] 1900.0000  28500.00
613-34500 Light Std Metal (50 Ft) 2.000 EACH|  2361.4200 4722.84]  2600.0000 5200.00]  2400.0000 4800.00
613-40000 Conc Foundation Pad 1.000 EACH| 418.1700 418.17] 700.0000 700.00] 640.0000 640.00
613-40010 Light Std Foundation 17.000 EACH| 929.8100  15806.77| 770.0000  13090.00] 700.0000  11900.00
613-50100 Lighting Ctrl Center 1.000 EACH|  8855.3100 8855.31] 12000.0000  12000.00] 10700.0000  10700.00
613-70150 Lumin HPS (150 W) 4.000 EACH| 1402 .0900 5608.36] 1800.0000 7200.00] 1600.0000 6400.00
613-70250 Lumin HPS (250 W) 3.000 EACH| 393.5700 1180.71] 335.0000 1005.00]| 310.0000 930.00
614-00011 Sign Panel (CL 1) 74.000 SF | 14.5900 1079.66] 17..0000 1258.00] 18.0000 1332.00
614-00012 Sign Panel (CL I1) 42.000 SF | 22.1400 929.88| 25.0000 1050.00]| 22.0000 924.00
614-00216 Steel Sign Post (2x2 In T) 12.000 LF | 12.0800 144 96| 14.0000 168.00] 19.0000 228.00
614-01583 Stl Sign Supp (2-1/2 In Rd 9.000 EACH| 352.2200 3169.98] 400.0000 3600.00] 450.0000 4050.00
614-03003 Conc Footing (Ty 3) 2.000 EACH| 1449 .1500 2898.30] 1850.0000 3700.00] 1700.0000 3400.00
614-70150 Ped Sig Face (18) (Countdo 8.000 EACH]| 491.9600 3935.68] 685.0000 5480.00] 630.0000 5040.00
614-70336 Traf Sig Face (12-12-12) 10.000 EACH| 614.9500 6149.50]| 620.0000 6200.00| 570.0000 5700.00
614-70560 Traf Sig Face (12-12-12-12 8.000 EACH| 983.9200 7871.36] 1111.0000 8888.00] 1000.0000 8000.00
614-72875 Loop Detect Wire 2184.000 LF | 2.4600 5372.64] 3.2500 7098.00]| 3.0000 6552.00
614-72889 Detect (Micro) (Non-Invasi 4.000 EACH| 1967.8500 7871.40] 6450000 2580.00] 590.0000 2360.00
614-81155 Sig-Light Pole Steel (1-55 3.000 EACH|]  14020.9200  42062.76] 14900.0000  44700.00] 13600.0000  40800.00
614-82010 Sig Pole Steel (1) 1.000 EACH|  12791.0100  12791.01] 17000.0000  17000.00]  15600.0000  15600.00
614-86246 Ctrler (Ty 170E-HC11) 1.000 EACH| 18694.5500  18694.55] 18700.0000  18700.00] 17100.0000  17100.00
618-01994 Prestress Conc Box (Depth 14613.000 SF | 45.0000 657585.00] 52.0000  759876.00] 46.0000 672198.00
620-00002 Field Office (CL 2) 1.000 EACH|  57000.0000  57000.00] 24000.0000  24000.00] 51200.0000  51200.00
620-00012 Field Lab (CL 2) 1.000 EACH|  20000.0000  20000.00] 25000.0000  25000.00] 25600.0000  25600.00
620-00020 Sanitary Facility 1.000 EACH] 1952 .6500 1952.65| 1800.0000 1800.00]| 6000 .0000 600000
625-00000 Const Surveying 1.000 L S | 42664.2300  42664.23] 40000.0000  40000.00]  43200.0000  43200.00
626-00000 Mobi lization 1.000 L S | 578600.0000 578600.00] 640000.0000 640000.00] 644517.8100 644517.81
626-01000 Public Info Services 1.000 L S | 18954.0000  18954.00]  5900.0000 5900.00] 20800.0000  20800.00
627-00005 Epoxy Pvmt Mkg 13.000 GAL | 176.1100 2289.43] 220.0000 2860.00] 200.0000 2600.00
627-00012 Pvmt Mkg Paint (Low VOC So 320.000 GAL | 61.3900 19644 .80 53.0000  16960.00] 49.0000  15680.00
627-01001 Preform Plastic Pvmt Mkg ( 1067.000 SF | 14.8400  15834.28]| 13.0000  13871.00] 12.0000  12804.00
627-30332 Preform Plastic Pvmt Mkg ( 1320.000 SF | 7.0400 9292.80] 12.0000  15840.00] 11.0000  14520.00
630-00000 Flagging 500.000 HOUR| 29.6500  14825.00] 29.0000  14500.00] 25.0000  12500.00
630-00003 Uniformed Traf Ctrl 200.000 HOUR| 50.3200  10064.00] 55.0000  11000.00] 51.0000  10200.00
630-00005 Uniformed Traf Ctrl (Vehic 200.000 HOUR| 25.1600 5032.00] 27.0000 5400.00] 26.0000 5200.00
630-00007 Traf Ctrl Inspection 220.000 DAY | 301.9100  66420.20] 310.0000  68200.00] 310.0000  68200.00
630-00012 Traf Ctrl Mgmt 220.000 DAY | 422.6700  92987.40]| 500.0000  110000.00] 430.0000  94600.00

630-80001 Flash Beacon (Port) 4.000 EACH] 201.2700 805.08] 230.0000 920.00] 200.0000 800.00
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LETTING DATE : 03/01/12 REGION - 6
LETTING TIME : 10:00 AM
1C 9 ) 164A |C 10 ) 232A |C 11 ) 870A
|EDWARD KRAEMER & SONS INCJAMERICAN CIVIL CONSTRUCTO]SEMA CONSTRUCTION, INC.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80335 Barricade (3 M-A) (Temp) 12.000 EACH] 50.3200 603.84] 60.0000 720.00] 51.0000 612.00
630-80341 Const Traf Sign (A) 78.000 EACH] 30.1900 2354.82] 35.0000 2730.00] 31.0000 2418.00
630-80342 Const Traf Sign (B) 74_.000 EACH] 30.1900 2234 .06] 36.0000 2664 .00] 31.0000 2294 .00
630-80343 Const Traf Sign (C) 8.000 EACH] 30.1900 241.52] 37.0000 296.00] 31.0000 248.00
630-80344 Const Traf Sign (Spec) 200.000 SF | 16.1000 3220.00] 18.0000 3600.00] 16.0000 3200.00
630-80355 Port Mesg Panel 12.000 EACH] 2012.7000 24152 .40] 2400.0000 28800.00] 2000.0000 24000.00
630-80358 Flash Arrow Panel (C Ty) 4_000 EACH] 503.1800 2012.72] 580.0000 2320.00] 510.0000 2040.00
630-80360 Drum Channel Dev 350.000 EACH] 5.0300 1760.50] 5.5000 1925.00] 5.0000 1750.00
630-80370 Conc Barrier (Temp) 1200.000 LF 19.0400 22848.00] 20.0000 24000.00] 26.0000 31200.00
630-80380 Traffic Cone 500.000 EACH] 1.0100 505.00] 1.1600 580.00] 1.0000 500.00
630-80384 Tubular Marker 200.000 EACH] 20.1300 4026.00] 23.2200 4644 .00] 20.0000 4000.00
630-85010 Impact Atten (Temp) 2.000 EACH] 2314.6100 4629.22] 2100.0000 4200.00] 1900.0000 3800.00
630-85040 Impact Atten (T-M-A) (Temp 1.000 EACH] 23649.2400 23649 .24] 25000.0000 25000.00] 25000.0000 25000.00
641-10000 Shotcrete 538.000 SY | 171.6100 92326.18] 127.0000 68326.00] 61.0000 32818.00
| | |
SECTION TOTALS | $ 6,401,835.69] $ 6,440,287 .00] $ 6,509,666.85
------------------------------------------------------ e
CONTRACT TOTALS | $ 6,401,835.69] $ 6,440,287 .00] $ 6,509,666.85




